
NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 1 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.208 MI

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54400.00 60000.00 54250.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 12000.00 13500.00REINF BRG APPR **********

(25+80.65)
0003 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  400 CY  8.00 3200.00 10.00 4000.00 10.00 4000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 46000.00 85000.00 81000.00GRADING
0006 0080000000-E SP   100 TON 14.00 1400.00 25.00 2500.00 25.00 2500.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  8,850 CY  8.00 70800.00 10.00 88500.00 10.00 88500.00BORROW EXCAVATION
0008 0134000000-E 240  350 CY  10.00 3500.00 10.00 3500.00 10.00 3500.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  400 CY  25.00 10000.00 12.00 4800.00 12.00 4800.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  200 SY  2.00 400.00 3.50 700.00 3.50 700.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  10 TON 28.00 280.00 30.00 300.00 30.00 300.00FND CONDIT MATL MINOR STRS
0012 0708000000-E 310  88 LF  30.00 2640.00 38.00 3344.00 38.00 3344.0015" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  250.00 1000.00 205.00 820.00 205.00 820.0015" BCCS ELB B 0.064"
0014 1220000000-E 545  100 TON 16.00 1600.00 25.00 2500.00 25.00 2500.00INCIDENTAL STONE BASE
0015 1489000000-E 610  440 TON 60.00 26400.00 50.00 22000.00 50.00 22000.00ASP CONC BASE CRS B25.0B
0016 1525000000-E SP   350 TON 63.00 22050.00 50.00 17500.00 50.00 17500.00ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  42 TON 265.00 11130.00 265.00 11130.00 265.00 11130.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  4 EA  150.00 600.00 200.00 800.00 200.00 800.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  112 CY  12.00 1344.00 10.00 1120.00 10.00 1120.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  84 CY  30.00 2520.00 37.50 3150.00 37.50 3150.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  500 LF  4.00 2000.00 10.00 5000.00 10.00 5000.006" PERF SUBDRN PIPE
0022 2055000000-E 815  15 EA  20.00 300.00 16.00 240.00 16.00 240.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  200.00 200.00 220.00 220.00 220.00 220.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  4.00 24.00 35.00 210.00 35.00 210.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  2 EA  1800.00 3600.00 1515.00 3030.00 1515.00 3030.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  700.00 1400.00 650.00 1300.00 650.00 1300.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  265 LF  27.00 7155.00 20.00 5300.00 20.00 5300.00SHOULDER BERM GUTTER
0028 3030000000-E 862  625 LF  12.00 7500.00 14.00 8750.00 14.00 8750.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  33.00 165.00 39.00 195.00 39.00 195.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1050.00 4200.00 1290.00 5160.00 1290.00 5160.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1600.00 6400.00 1690.00 6760.00 1690.00 6760.00GR ANCHOR TYPE 350
0032 3649000000-E 876  15 TON 50.00 750.00 50.00 750.00 50.00 750.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  715 SY  2.00 1430.00 3.50 2502.50 3.50 2502.50FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  2000.00 2000.00 3500.00 3500.00 3500.00 3500.00PREFORMED SCOUR HOLES
0035 4412000000-E SP   349 SF  6.40 2233.60 6.40 2233.60 6.40 2233.60WORK ZONE SIGNS (STAT)
0036 4412200000-E SP   69 SF  9.10 627.90 9.10 627.90 9.10 627.90WORK ZONE SIGNS (BARR)
0037 4425000000-N 1125  2 EA  9.50 19.00 9.50 19.00 9.50 19.00WARNING FLAG SETS
0038 4446100000-E SP   96 LF  33.78 3242.88 33.78 3242.88 33.78 3242.88BARRICADES (TYPE III)
0039 4810000000-E 1205  8,800 LF  0.25 2200.00 0.25 2200.00 0.25 2200.00PAINT PVMT MARKINGS 4"
0040 4900000000-N 1252  30 EA  10.00 300.00 10.00 300.00 10.00 300.00PERM RAISED PVMT MARKERS



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 2 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.208 MI

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

0041 6000000000-E 1605  1,500 LF  2.75 4125.00 2.00 3000.00 2.00 3000.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  150 TON 32.00 4800.00 50.00 7500.00 50.00 7500.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  180 TON 45.00 8100.00 50.00 9000.00 50.00 9000.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  240 TON 32.00 7680.00 25.00 6000.00 25.00 6000.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615  3 ACR 1100.00 3300.00 750.00 2250.00 750.00 2250.00TEMPORARY MULCHING
0046 6018000000-E 1620  100 LB  8.00 800.00 7.50 750.00 7.50 750.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 950.00 475.00 750.00 375.00 750.00 375.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  70 LF  25.00 1750.00 30.00 2100.00 30.00 2100.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  300.00 600.00 200.00 400.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0050 6029000000-E SP   200 LF  2.50 500.00 2.00 400.00 2.00 400.00SAFETY FENCE
0051 6030000000-E 1630  760 CY  8.00 6080.00 5.00 3800.00 5.00 3800.00SILT EXCAVATION
0052 6036000000-E 1631  210 SY  8.50 1785.00 3.50 735.00 3.50 735.00MATTING FOR EROS CONTROL
0053 6038000000-E SP   1,250 SY  12.50 15625.00 6.50 8125.00 6.50 8125.00PERM SOIL REINF MAT
0054 6042000000-E 1632  40 LF  3.00 120.00 10.00 400.00 10.00 400.001/4" HARDWARE CLOTH
0055 6048000000-E SP   60 SY  60.00 3600.00 31.50 1890.00 25.00 1500.00FLOAT TURBIDITY CURTAIN
0056 6070000000-N SP   8 EA  500.00 4000.00 2.00 16.00 500.00 4000.00SPECIAL STILLING BASINS
0057 6084000000-E 1660 3.5 ACR 1988.00 6958.00 1500.00 5250.00 1500.00 5250.00SEEDING AND MULCHING
0058 6087000000-E 1660  2 ACR 150.00 300.00 175.00 350.00 175.00 350.00MOWING
0059 6090000000-E 1661  50 LB  18.00 900.00 16.00 800.00 16.00 800.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1500.00 375.00 775.00 193.75 775.00 193.75FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  75 LB  8.00 600.00 11.00 825.00 11.00 825.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665 2.5 TON 550.00 1375.00 550.00 1375.00 550.00 1375.00FERTILIZER TOPDRESSING
0063 6114000000-N SP  2.5 HR  50.00 125.00 137.50 343.75 55.00 137.50SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  100.00 800.00 300.00 2400.00 300.00 2400.00RESPONSE FOR EROS CONTROL
0065 6123000000-E 1670 0.25 ACR 1800.00 450.00 2000.00 500.00 2000.00 500.00REFORESTATION

STRUCTURE ITEMS

0066 8017000000-N SP  Lump Sum 16500.00 1.00 51900.00CM&R TEMP ACCESS ***********
(25+80.65 -L-)

0067 8035000000-N 402 Lump Sum 20000.00 55000.00 34700.00REMV EXIST STR **********
(25+80.65 -L-)

0068 8105540000-E SP  77.8 LF  755.00 58739.00 600.00 46680.00 1152.50 89664.503'-6" DRILLD PIER IN SOIL
0069 8105640000-E SP   31 LF  2020.00 62620.00 1570.00 48670.00 192.00 5952.003'-6" DRILLD PIER NO SOIL
0070 8111400000-E SP  48.8 LF  1.00 48.80 400.00 19520.00 62.30 3040.24PERM STL CASING FOR 3'-6" PIER
0071 8113000000-N SP   2 EA  500.00 1000.00 1400.00 2800.00 565.00 1130.00SID INSPECTION
0072 8115000000-N SP   2 EA  500.00 1000.00 2400.00 4800.00 565.00 1130.00CROSSHOLE SONIC LOGGING
0073 8116000000-E SP  475.2 LF  12.00 5702.40 10.00 4752.00 12.00 5702.40CSL TUBES
0074 8119000000-E 412  1,510 CY  5.00 7550.00 12.00 18120.00 10.00 15100.00UNCLASSIFIED STR EXCAV
0075 8147000000-E 420  5,560 SF  37.00 205720.00 30.00 166800.00 31.40 174584.00REINF CONCRETE DECK SLAB
0076 8161000000-E 420  5,134 SF  0.49 2515.66 1.00 5134.00 0.70 3593.80GROOVING BRIDGE FLOORS
0077 8182000000-E 420 74.5 CY  1050.00 78225.00 1200.00 89400.00 1180.00 87910.00CLASS A CONCRETE (BRIDGE)



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 3 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.208 MI

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

0078 8210000000-N 422 Lump Sum 35000.00 30000.00 41375.00BRG APPR SLAB ***********
(25+80.65 -L-)

0079 8217000000-E 425  20,872 LB  0.78 16280.16 1.00 20872.00 0.90 18784.80REINF STEEL (BRIDGE)
0080 8238000000-E 425  2,947 LB  1.50 4420.50 1.50 4420.50 1.53 4508.91SPIRAL COL REINF STL BRG
0081 8259000000-E 430  702 LF  140.00 98280.00 130.00 91260.00 134.75 94594.5036" PRESTR CONCRETE GIRDR
0082 8364000000-E 450  260 LF  57.00 14820.00 42.00 10920.00 49.90 12974.00HP12X53 PILES
0083 8503000000-E 460 355.83 LF  62.50 22239.38 60.00 21349.80 69.50 24730.19CONCRETE BARRIER RAIL
0084 8608000000-E 876  691 TON 40.00 27640.00 35.00 24185.00 35.50 24530.50PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  768 SY  2.00 1536.00 2.25 1728.00 2.50 1920.00FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 2500.00 5000.00 2200.00ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 12000.00 8000.00 9525.00EVAZOTE JOINT SEALS

 

    TOTAL 1088572.28 TOTAL 1113495.68 TOTAL 1139670.97CONTRACT TOTAL

 

    SUB-TOTAL 394235.38 SUB-TOTAL 434083.38 SUB-TOTAL 430121.13ROADWAY ITEMS
    SUB-TOTAL 694336.90 SUB-TOTAL 679412.30 SUB-TOTAL 709549.84STRUCTURE ITEMS



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 4 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.208 MI

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

REA CONTRACTING, LLC

CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 60000.00 63175.33MOBILIZATION
0002 0029000000-N SP  Lump Sum 15400.00 20000.00 31063.48REINF BRG APPR **********

(25+80.65)
0003 0050000000-E 226  1 ACR 6000.00 6000.00 6000.00 6000.00 9733.22 9733.22SUPP CLEARING & GRUBBING
0004 0057000000-E 226  400 CY  10.00 4000.00 10.00 4000.00 15.53 6212.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 55000.00 147000.00 70104.00GRADING
0006 0080000000-E SP   100 TON 25.00 2500.00 25.00 2500.00 22.78 2278.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  8,850 CY  10.00 88500.00 10.00 88500.00 12.94 114519.00BORROW EXCAVATION
0008 0134000000-E 240  350 CY  10.00 3500.00 10.00 3500.00 16.57 5799.50DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  400 CY  12.00 4800.00 12.00 4800.00 15.53 6212.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  200 SY  3.50 700.00 3.50 700.00 3.62 724.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  10 TON 30.00 300.00 30.00 300.00 51.77 517.70FND CONDIT MATL MINOR STRS
0012 0708000000-E 310  88 LF  38.00 3344.00 38.00 3344.00 34.17 3006.9615" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  205.00 820.00 205.00 820.00 310.64 1242.5615" BCCS ELB B 0.064"
0014 1220000000-E 545  100 TON 25.00 2500.00 25.00 2500.00 25.89 2589.00INCIDENTAL STONE BASE
0015 1489000000-E 610  440 TON 50.00 22000.00 50.00 22000.00 62.13 27337.20ASP CONC BASE CRS B25.0B
0016 1525000000-E SP   350 TON 50.00 17500.00 50.00 17500.00 65.23 22830.50ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  42 TON 265.00 11130.00 265.00 11130.00 274.39 11524.38ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  4 EA  200.00 800.00 200.00 800.00 155.32 621.28RIGHT OF WAY MARKERS
0019 2022000000-E 815  112 CY  10.00 1120.00 10.00 1120.00 10.35 1159.20SUBDRAIN EXCAVATION
0020 2033000000-E 815  84 CY  37.50 3150.00 37.50 3150.00 41.42 3479.28SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  500 LF  10.00 5000.00 10.00 5000.00 8.28 4140.006" PERF SUBDRN PIPE
0022 2055000000-E 815  15 EA  16.00 240.00 16.00 240.00 22.78 341.706" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  220.00 220.00 220.00 220.00 217.44 217.44CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  35.00 210.00 35.00 210.00 23.82 142.926" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  2 EA  1515.00 3030.00 1515.00 3030.00 1656.72 3313.44MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  650.00 1300.00 650.00 1300.00 569.50 1139.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  265 LF  20.00 5300.00 20.00 5300.00 26.92 7133.80SHOULDER BERM GUTTER
0028 3030000000-E 862  625 LF  12.00 7500.00 12.00 7500.00 14.57 9106.25STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 40.59 202.95ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 1342.44 5369.76GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1675.00 6700.00 1675.00 6700.00 1758.70 7034.80GR ANCHOR TYPE 350
0032 3649000000-E 876  15 TON 50.00 750.00 50.00 750.00 41.42 621.30PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  715 SY  3.50 2502.50 3.50 2502.50 3.62 2588.30FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 776.58 776.58PREFORMED SCOUR HOLES
0035 4412000000-E SP   349 SF  6.40 2233.60 6.40 2233.60 6.63 2313.87WORK ZONE SIGNS (STAT)
0036 4412200000-E SP   69 SF  9.10 627.90 9.10 627.90 9.42 649.98WORK ZONE SIGNS (BARR)
0037 4425000000-N 1125  2 EA  9.50 19.00 9.50 19.00 9.84 19.68WARNING FLAG SETS
0038 4446100000-E SP   96 LF  33.78 3242.88 33.78 3242.88 34.98 3358.08BARRICADES (TYPE III)
0039 4810000000-E 1205  8,800 LF  0.25 2200.00 0.25 2200.00 0.26 2288.00PAINT PVMT MARKINGS 4"
0040 4900000000-N 1252  30 EA  10.00 300.00 10.00 300.00 10.35 310.50PERM RAISED PVMT MARKERS



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 5 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.208 MI

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

REA CONTRACTING, LLC

CHARLOTTE,  NC CHARLOTTE,  NC

0041 6000000000-E 1605  1,500 LF  2.00 3000.00 2.00 3000.00 4.66 6990.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  150 TON 50.00 7500.00 50.00 7500.00 41.42 6213.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  180 TON 50.00 9000.00 50.00 9000.00 41.42 7455.60EROS CONTRL STONE CL B
0044 6012000000-E 1610  240 TON 25.00 6000.00 25.00 6000.00 31.06 7454.40SEDIMENT CONTROL STONE
0045 6015000000-E 1615  3 ACR 1100.00 3300.00 750.00 2250.00 1138.99 3416.97TEMPORARY MULCHING
0046 6018000000-E 1620  100 LB  8.00 800.00 7.50 750.00 8.28 828.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 950.00 475.00 750.00 375.00 983.68 491.84FERT FOR TEMP SEEDING
0048 6024000000-E 1622  70 LF  30.00 2100.00 30.00 2100.00 18.64 1304.80TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  200.00 400.00 200.00 400.00 320.99 641.98INLET PROTCN @ SLOPE DRNS
0050 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 6.21 1242.00SAFETY FENCE
0051 6030000000-E 1630  760 CY  5.00 3800.00 5.00 3800.00 13.46 10229.60SILT EXCAVATION
0052 6036000000-E 1631  210 SY  4.00 840.00 3.50 735.00 4.14 869.40MATTING FOR EROS CONTROL
0053 6038000000-E SP   1,250 SY  8.00 10000.00 6.50 8125.00 8.28 10350.00PERM SOIL REINF MAT
0054 6042000000-E 1632  40 LF  10.00 400.00 10.00 400.00 4.14 165.601/4" HARDWARE CLOTH
0055 6048000000-E SP   60 SY  50.00 3000.00 35.00 2100.00 33.13 1987.80FLOAT TURBIDITY CURTAIN
0056 6070000000-N SP   8 EA  500.00 4000.00 1000.00 8000.00 621.27 4970.16SPECIAL STILLING BASINS
0057 6084000000-E 1660 3.5 ACR 1988.00 6958.00 1500.00 5250.00 2058.47 7204.65SEEDING AND MULCHING
0058 6087000000-E 1660  2 ACR 150.00 300.00 175.00 350.00 155.32 310.64MOWING
0059 6090000000-E 1661  50 LB  18.00 900.00 16.00 800.00 18.64 932.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1500.00 375.00 775.00 193.75 1553.16 388.29FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  75 LB  8.00 600.00 11.00 825.00 8.28 621.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665 2.5 TON 550.00 1375.00 550.00 1375.00 569.50 1423.75FERTILIZER TOPDRESSING
0063 6114000000-N SP  2.5 HR  50.00 125.00 55.00 137.50 51.77 129.43SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  100.00 800.00 300.00 2400.00 103.55 828.40RESPONSE FOR EROS CONTROL
0065 6123000000-E 1670 0.25 ACR 1800.00 450.00 2000.00 500.00 1863.84 465.96REFORESTATION

STRUCTURE ITEMS

0066 8017000000-N SP  Lump Sum 124250.00 40000.00 23841.06CM&R TEMP ACCESS ***********
(25+80.65 -L-)

0067 8035000000-N 402 Lump Sum 67250.00 96000.00 38593.59REMV EXIST STR **********
(25+80.65 -L-)

0068 8105540000-E SP  77.8 LF  341.25 26549.25 700.00 54460.00 1315.46 102342.793'-6" DRILLD PIER IN SOIL
0069 8105640000-E SP   31 LF  2640.00 81840.00 2000.00 62000.00 422.47 13096.573'-6" DRILLD PIER NO SOIL
0070 8111400000-E SP  48.8 LF  338.00 16494.40 100.00 4880.00 56.95 2779.16PERM STL CASING FOR 3'-6" PIER
0071 8113000000-N SP   2 EA  1390.00 2780.00 750.00 1500.00 1847.24 3694.48SID INSPECTION
0072 8115000000-N SP   2 EA  2825.00 5650.00 4000.00 8000.00 4395.48 8790.96CROSSHOLE SONIC LOGGING
0073 8116000000-E SP  475.2 LF  20.50 9741.60 15.00 7128.00 16.62 7897.82CSL TUBES
0074 8119000000-E 412  1,510 CY  8.50 12835.00 20.00 30200.00 14.93 22544.30UNCLASSIFIED STR EXCAV
0075 8147000000-E 420  5,560 SF  23.06 128213.60 20.00 111200.00 35.92 199715.20REINF CONCRETE DECK SLAB
0076 8161000000-E 420  5,134 SF  0.61 3131.74 1.00 5134.00 1.06 5442.04GROOVING BRIDGE FLOORS
0077 8182000000-E 420 74.5 CY  670.30 49937.35 650.00 48425.00 1222.22 91055.39CLASS A CONCRETE (BRIDGE)



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 6 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.208 MI

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

REA CONTRACTING, LLC

CHARLOTTE,  NC CHARLOTTE,  NC

0078 8210000000-N 422 Lump Sum 36425.00 20000.00 32174.01BRG APPR SLAB ***********
(25+80.65 -L-)

0079 8217000000-E 425  20,872 LB  0.93 19410.96 1.00 20872.00 0.78 16280.16REINF STEEL (BRIDGE)
0080 8238000000-E 425  2,947 LB  2.30 6778.10 2.00 5894.00 1.18 3477.46SPIRAL COL REINF STL BRG
0081 8259000000-E 430  702 LF  129.00 90558.00 175.00 122850.00 134.31 94285.6236" PRESTR CONCRETE GIRDR
0082 8364000000-E 450  260 LF  45.75 11895.00 50.00 13000.00 54.03 14047.80HP12X53 PILES
0083 8503000000-E 460 355.83 LF  51.20 18218.50 50.00 17791.50 37.08 13194.18CONCRETE BARRIER RAIL
0084 8608000000-E 876  691 TON 39.00 26949.00 50.00 34550.00 48.31 33382.21PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  768 SY  3.00 2304.00 1.00 768.00 6.45 4953.60FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 2050.00 5000.00 5076.73ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 10650.00 5000.00 14729.28EVAZOTE JOINT SEALS

 

    TOTAL 1170949.38 TOTAL 1230158.63 TOTAL 1263506.62CONTRACT TOTAL

 

    SUB-TOTAL 417037.88 SUB-TOTAL 515506.13 SUB-TOTAL 512112.21ROADWAY ITEMS
    SUB-TOTAL 753911.50 SUB-TOTAL 714652.50 SUB-TOTAL 751394.41STRUCTURE ITEMS



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 7 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

0.208 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 19075.95REINF BRG APPR **********

(25+80.65)
0003 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  400 CY  12.56 5024.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 171878.05GRADING
0006 0080000000-E SP   100 TON 50.00 5000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  8,850 CY  13.80 122130.00BORROW EXCAVATION
0008 0134000000-E 240  350 CY  12.56 4396.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  400 CY  26.94 10776.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  200 SY  3.92 784.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  10 TON 100.00 1000.00FND CONDIT MATL MINOR STRS
0012 0708000000-E 310  88 LF  30.71 2702.4815" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  189.40 757.6015" BCCS ELB B 0.064"
0014 1220000000-E 545  100 TON 40.72 4072.00INCIDENTAL STONE BASE
0015 1489000000-E 610  440 TON 60.00 26400.00ASP CONC BASE CRS B25.0B
0016 1525000000-E SP   350 TON 63.00 22050.00ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  42 TON 265.00 11130.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  4 EA  140.00 560.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  112 CY  15.00 1680.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  84 CY  60.00 5040.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  500 LF  11.77 5885.006" PERF SUBDRN PIPE
0022 2055000000-E 815  15 EA  78.48 1177.206" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  1828.71 1828.71CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  100.00 600.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  2 EA  2000.00 4000.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  500.00 1000.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  265 LF  20.00 5300.00SHOULDER BERM GUTTER
0028 3030000000-E 862  625 LF  12.00 7500.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  40.00 200.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1000.00 4000.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1675.00 6700.00GR ANCHOR TYPE 350
0032 3649000000-E 876  15 TON 32.73 490.95PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  715 SY  3.92 2802.80FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  2000.00 2000.00PREFORMED SCOUR HOLES
0035 4412000000-E SP   349 SF  6.40 2233.60WORK ZONE SIGNS (STAT)
0036 4412200000-E SP   69 SF  9.10 627.90WORK ZONE SIGNS (BARR)
0037 4425000000-N 1125  2 EA  9.50 19.00WARNING FLAG SETS
0038 4446100000-E SP   96 LF  33.78 3242.88BARRICADES (TYPE III)
0039 4810000000-E 1205  8,800 LF  0.25 2200.00PAINT PVMT MARKINGS 4"
0040 4900000000-N 1252  30 EA  10.00 300.00PERM RAISED PVMT MARKERS



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 8 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

0.208 MI

  

0041 6000000000-E 1605  1,500 LF  2.18 3270.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  150 TON 40.00 6000.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  180 TON 40.00 7200.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  240 TON 40.00 9600.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615  3 ACR 1100.00 3300.00TEMPORARY MULCHING
0046 6018000000-E 1620  100 LB  8.00 800.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 950.00 475.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  70 LF  30.00 2100.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  400.00 800.00INLET PROTCN @ SLOPE DRNS
0050 6029000000-E SP   200 LF  1.99 398.00SAFETY FENCE
0051 6030000000-E 1630  760 CY  12.56 9545.60SILT EXCAVATION
0052 6036000000-E 1631  210 SY  4.00 840.00MATTING FOR EROS CONTROL
0053 6038000000-E SP   1,250 SY  8.00 10000.00PERM SOIL REINF MAT
0054 6042000000-E 1632  40 LF  4.00 160.001/4" HARDWARE CLOTH
0055 6048000000-E SP   60 SY  31.50 1890.00FLOAT TURBIDITY CURTAIN
0056 6070000000-N SP   8 EA  800.00 6400.00SPECIAL STILLING BASINS
0057 6084000000-E 1660 3.5 ACR 1988.00 6958.00SEEDING AND MULCHING
0058 6087000000-E 1660  2 ACR 150.00 300.00MOWING
0059 6090000000-E 1661  50 LB  18.00 900.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1500.00 375.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  75 LB  8.00 600.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665 2.5 TON 550.00 1375.00FERTILIZER TOPDRESSING
0063 6114000000-N SP  2.5 HR  50.00 125.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0065 6123000000-E 1670 0.25 ACR 1800.00 450.00REFORESTATION

STRUCTURE ITEMS

0066 8017000000-N SP  Lump SumCM&R TEMP ACCESS ***********
(25+80.65 -L-)

0067 8035000000-N 402 Lump Sum 125000.00REMV EXIST STR **********
(25+80.65 -L-)

0068 8105540000-E SP  77.8 LF  413.42 32164.083'-6" DRILLD PIER IN SOIL
0069 8105640000-E SP   31 LF  1615.95 50094.453'-6" DRILLD PIER NO SOIL
0070 8111400000-E SP  48.8 LF  426.70 20822.96PERM STL CASING FOR 3'-6" PIER
0071 8113000000-N SP   2 EA  1265.82 2531.64SID INSPECTION
0072 8115000000-N SP   2 EA  2531.65 5063.30CROSSHOLE SONIC LOGGING
0073 8116000000-E SP  475.2 LF  10.12 4809.02CSL TUBES
0074 8119000000-E 412  1,510 CY  9.34 14103.40UNCLASSIFIED STR EXCAV
0075 8147000000-E 420  5,560 SF  28.46 158237.60REINF CONCRETE DECK SLAB
0076 8161000000-E 420  5,134 SF  0.77 3953.18GROOVING BRIDGE FLOORS
0077 8182000000-E 420 74.5 CY  721.34 53739.83CLASS A CONCRETE (BRIDGE)



NOV 15, 2005 02:15 PM

TIP NO B-3877 2:00 PM 9 /  9 002

NASH

33321.3.1

NOV 15 2005 C201364
FED AID NO BRZ-1101(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

0.208 MI

  

0078 8210000000-N 422 Lump Sum 34418.31BRG APPR SLAB ***********
(25+80.65 -L-)

0079 8217000000-E 425  20,872 LB  1.11 23167.92REINF STEEL (BRIDGE)
0080 8238000000-E 425  2,947 LB  2.32 6837.04SPIRAL COL REINF STL BRG
0081 8259000000-E 430  702 LF  167.12 117318.2436" PRESTR CONCRETE GIRDR
0082 8364000000-E 450  260 LF  40.73 10589.80HP12X53 PILES
0083 8503000000-E 460 355.83 LF  79.19 28178.18CONCRETE BARRIER RAIL
0084 8608000000-E 876  691 TON 37.97 26237.27PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  768 SY  4.04 3102.72FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 3659.59ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 9493.04EVAZOTE JOINT SEALS

 

    TOTAL 1334748.29CONTRACT TOTAL

 

    SUB-TOTAL 601226.72ROADWAY ITEMS
    SUB-TOTAL 733521.57STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1088572.28S. T. WOOTEN CORPORATION
     2  1113495.68DELLINGER, INC.
     3  1139670.97SANFORD CONTRACTORS, INC.
     4  1170949.38SMITH-ROWE, INC.
     5  1230158.63LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     6  1263506.62REA CONTRACTING, LLC
     7  1334748.29CAROLINA BRIDGE CO., INC.



NOV 15, 2005 02:15 PM

TIP NO B-4040 2:00 PM 1 /  7 003

BURKE

33406.3.1

NOV 15 2005 C201291
FED AID NO BRZ-1128(5)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

MOUNTAIN CREEK CONTRACTORS
LLC

CATAWBA,  NC

0.131 MI

CLARK LEDBETTER GRADING &
HAULING, INC.

APPLE TUCK & ASSOCIATES, INC.

SHELBY,  NC RUTHERFORDTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 30000.00 20000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 30000.00 40000.00 35000.00GRADING
0003 0050000000-E 226  1 ACR 1000.00 1000.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  100 CY  10.00 1000.00 5.00 500.00 5.00 500.00UNDERCUT EXCAVATION
0005 0080000000-E SP   500 TON 15.00 7500.00 5.00 2500.00 20.00 10000.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  85 CY  20.00 1700.00 6.00 510.00 10.00 850.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  500 CY  25.00 12500.00 9.00 4500.00 10.00 5000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  2.00 1000.00 2.00 1000.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  3 TON 50.00 150.00 20.00 60.00 25.00 75.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  30.00 720.00 30.00 720.00 25.00 600.0015" SIDE DRAIN PIPE
0011 0995000000-E 340  20 LF  10.00 200.00 6.00 120.00 10.00 200.00PIPE REMOVAL
0012 1220000000-E 545  50 TON 25.00 1250.00 20.00 1000.00 20.00 1000.00INCIDENTAL STONE BASE
0013 1489000000-E 610  380 TON 55.00 20900.00 55.00 20900.00 50.00 19000.00ASP CONC BASE CRS B25.0B
0014 1525000000-E SP   240 TON 65.00 15600.00 62.00 14880.00 60.00 14400.00ASP CONC SURF CRS SF9.5A
0015 1560000000-E 620  32 TON 325.00 10400.00 325.00 10400.00 310.00 9920.00ASP FOR PLANT MIX  PG64-22
0016 2000000000-N 806  13 EA  200.00 2600.00 200.00 2600.00 150.00 1950.00RIGHT OF WAY MARKERS
0017 2022000000-E 815  225 CY  8.00 1800.00 5.00 1125.00 3.00 675.00SUBDRAIN EXCAVATION
0018 2033000000-E 815  170 CY  30.00 5100.00 15.00 2550.00 20.00 3400.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  1,000 LF  3.00 3000.00 2.00 2000.00 3.00 3000.006" PERF SUBDRN PIPE
0020 2055000000-E 815  10 EA  1.00 10.00 5.00 50.00 10.00 100.006" SUBDRN Y,T,OR L
0021 2066000000-N 815  2 EA  200.00 400.00 150.00 300.00 150.00 300.00CONC PAD SUBDRN OUTLET
0022 2077000000-E 815  12 LF  25.00 300.00 5.00 60.00 10.00 120.006" OUTLET PIPE (SUBDRNS)
0023 3030000000-E 862  350 LF  15.25 5337.50 15.00 5250.00 15.25 5337.50STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  34.00 170.00 40.00 200.00 34.00 170.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1700.00 6800.00 1850.00 7400.00 1700.00 6800.00GR ANCHOR TYPE 350
0026 3574000000-E 867  300 LF  5.00 1500.00 9.00 2700.00 6.00 1800.00GENERIC FENCING ITEM 867 (LF)

THREE STRAND FENCE RESET
0027 3635000000-E 876  25 TON 75.00 1875.00 40.00 1000.00 35.00 875.00PLAIN RIP RAP, CLASS II
0028 3649000000-E 876  6 TON 75.00 450.00 50.00 300.00 35.00 210.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  775 SY  5.00 3875.00 2.00 1550.00 3.00 2325.00FILTER FABRIC FOR DRAINGE
0030 4412000000-E SP   203 SF  6.60 1339.80 8.00 1624.00 10.00 2030.00WORK ZONE SIGNS (STAT)
0031 4412100000-E SP   42 SF  9.15 384.30 6.25 262.50 10.00 420.00WORK ZONE SIGNS (PORT)
0032 4412200000-E SP   77 SF  9.10 700.70 6.25 481.25 10.00 770.00WORK ZONE SIGNS (BARR)
0033 4435000000-N 1135  20 EA  25.00 500.00 12.00 240.00 30.00 600.00CONES
0034 4446100000-E SP   96 LF  33.78 3242.88 50.00 4800.00 40.00 3840.00BARRICADES (TYPE III)
0035 4810000000-E 1205  5,600 LF  0.75 4200.00 0.60 3360.00 0.25 1400.00PAINT PVMT MARKINGS 4"
0036 5300000000-E 1505  30 TON 30.00 900.00 20.00 600.00 25.00 750.00FND CONDIT MAT CL *******

(VI)
0037 5306000000-E SP   30 TON 30.00 900.00 20.00 600.00 25.00 750.00BEDDING MATL, CL ********

(VI)
0038 5366000000-E 1510  200 LF  40.00 8000.00 25.00 5000.00 30.00 6000.008" DI WATER PIPE  PC 350
0039 5480000000-E 1510  550 LB  6.00 3300.00 5.00 2750.00 10.00 5500.00DI H2O FITTINGS 250# MIN



NOV 15, 2005 02:15 PM

TIP NO B-4040 2:00 PM 2 /  7 003

BURKE

33406.3.1

NOV 15 2005 C201291
FED AID NO BRZ-1128(5)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

MOUNTAIN CREEK CONTRACTORS
LLC

CATAWBA,  NC

0.131 MI

CLARK LEDBETTER GRADING &
HAULING, INC.

APPLE TUCK & ASSOCIATES, INC.

SHELBY,  NC RUTHERFORDTON,  NC

0040 5888000000-E SP   80 LF  55.00 4400.00 150.00 12000.00 100.00 8000.00GENERIC UTILITY ITEM (LF)
8" DI RIVER CROSSING WATER PIPE, PC 350

0041 6000000000-E 1605  370 LF  3.00 1110.00 3.00 1110.00 5.00 1850.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  150 TON 30.00 4500.00 35.00 5250.00 35.00 5250.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  110 TON 45.00 4950.00 35.00 3850.00 35.00 3850.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  165 TON 45.00 7425.00 20.00 3300.00 30.00 4950.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615  2 ACR 500.00 1000.00 500.00 1000.00 500.00 1000.00TEMPORARY MULCHING
0046 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00 1000.00 500.00FERT FOR TEMP SEEDING
0048 6029000000-E SP   250 LF  5.00 1250.00 4.00 1000.00 5.00 1250.00SAFETY FENCE
0049 6030000000-E 1630  330 CY  5.00 1650.00 6.00 1980.00 3.00 990.00SILT EXCAVATION
0050 6036000000-E 1631  2,000 SY  3.00 6000.00 3.00 6000.00 3.00 6000.00MATTING FOR EROS CONTROL
0051 6070000000-N SP   6 EA  200.00 1200.00 300.00 1800.00 250.00 1500.00SPECIAL STILLING BASINS
0052 6084000000-E 1660  2 ACR 2000.00 4000.00 2500.00 5000.00 2000.00 4000.00SEEDING AND MULCHING
0053 6087000000-E 1660 1.5 ACR 100.00 150.00 100.00 150.00 60.00 90.00MOWING
0054 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 1.00 50.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 1.00 50.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 1.5 TON 500.00 750.00 500.00 750.00 500.00 750.00FERTILIZER TOPDRESSING
0058 6111000000-E SP   70 LF  50.00 3500.00 40.00 2800.00 50.00 3500.00IMPERVIOUS DIKE
0059 6114000000-N SP  1.5 HR  50.00 75.00 50.00 75.00 50.00 75.00SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0061 6120000000-E SP   64 CY  40.00 2560.00 30.00 1920.00 50.00 3200.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0062 8035000000-N 402 Lump Sum 10000.00 5000.00 10000.00REMV EXIST STR **********
(11+61.50 -L-)

0063 8126000000-N 414 Lump Sum 18000.00 5000.00 30000.00CULV EXCAV @ ************
(11+61.50 -L-)

0064 8133000000-E 414  105 TON 50.00 5250.00 20.00 2100.00 35.00 3675.00FND CONDIT MAT, BOX CULV
0065 8196000000-E 420 166.3 CY  320.00 53216.00 600.00 99780.00 490.00 81487.00CLASS A CONCRETE (CULV)
0066 8245000000-E 425  30,119 LB  0.85 25601.15 0.90 27107.10 1.00 30119.00REINF STEEL (CULVERT)

 

    TOTAL 334550.33 TOTAL 362322.85 TOTAL 370062.50CONTRACT TOTAL

 

    SUB-TOTAL 222483.18 SUB-TOTAL 223335.75 SUB-TOTAL 214781.50ROADWAY ITEMS
    SUB-TOTAL 112067.15 SUB-TOTAL 138987.10 SUB-TOTAL 155281.00CULVERT ITEMS



NOV 15, 2005 02:15 PM

TIP NO B-4040 2:00 PM 3 /  7 003

BURKE

33406.3.1

NOV 15 2005 C201291
FED AID NO BRZ-1128(5)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

MILLER STRUCTURES, INC.

MARION,  NC

0.131 MI

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 20000.00 21250.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 45000.00 50000.00 95000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 500.00 500.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  100 CY  10.00 1000.00 9.00 900.00 20.00 2000.00UNDERCUT EXCAVATION
0005 0080000000-E SP   500 TON 30.00 15000.00 9.00 4500.00 10.00 5000.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  85 CY  10.00 850.00 10.00 850.00 50.00 4250.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  500 CY  25.00 12500.00 16.00 8000.00 10.00 5000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  6.00 3000.00 2.00 1000.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  3 TON 45.00 135.00 25.00 75.00 50.00 150.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  24.00 576.00 45.00 1080.00 35.00 840.0015" SIDE DRAIN PIPE
0011 0995000000-E 340  20 LF  10.00 200.00 25.00 500.00 20.00 400.00PIPE REMOVAL
0012 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 35.00 1750.00INCIDENTAL STONE BASE
0013 1489000000-E 610  380 TON 51.00 19380.00 54.00 20520.00 49.00 18620.00ASP CONC BASE CRS B25.0B
0014 1525000000-E SP   240 TON 60.00 14400.00 63.00 15120.00 58.00 13920.00ASP CONC SURF CRS SF9.5A
0015 1560000000-E 620  32 TON 306.00 9792.00 306.00 9792.00 306.00 9792.00ASP FOR PLANT MIX  PG64-22
0016 2000000000-N 806  13 EA  200.00 2600.00 128.00 1664.00 128.00 1664.00RIGHT OF WAY MARKERS
0017 2022000000-E 815  225 CY  10.00 2250.00 5.00 1125.00 5.00 1125.00SUBDRAIN EXCAVATION
0018 2033000000-E 815  170 CY  30.00 5100.00 30.00 5100.00 10.00 1700.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  1,000 LF  3.50 3500.00 3.00 3000.00 2.00 2000.006" PERF SUBDRN PIPE
0020 2055000000-E 815  10 EA  15.00 150.00 30.00 300.00 50.00 500.006" SUBDRN Y,T,OR L
0021 2066000000-N 815  2 EA  200.00 400.00 50.00 100.00 200.00 400.00CONC PAD SUBDRN OUTLET
0022 2077000000-E 815  12 LF  10.00 120.00 10.00 120.00 10.00 120.006" OUTLET PIPE (SUBDRNS)
0023 3030000000-E 862  350 LF  15.25 5337.50 15.25 5337.50 16.50 5775.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  34.00 170.00 34.00 170.00 39.00 195.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1650.00 6600.00GR ANCHOR TYPE 350
0026 3574000000-E 867  300 LF  5.00 1500.00 5.00 1500.00 9.00 2700.00GENERIC FENCING ITEM 867 (LF)

THREE STRAND FENCE RESET
0027 3635000000-E 876  25 TON 48.00 1200.00 50.00 1250.00 75.00 1875.00PLAIN RIP RAP, CLASS II
0028 3649000000-E 876  6 TON 40.00 240.00 75.00 450.00 50.00 300.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  775 SY  6.50 5037.50 2.00 1550.00 3.00 2325.00FILTER FABRIC FOR DRAINGE
0030 4412000000-E SP   203 SF  7.50 1522.50 10.00 2030.00 10.00 2030.00WORK ZONE SIGNS (STAT)
0031 4412100000-E SP   42 SF  10.00 420.00 30.00 1260.00 10.00 420.00WORK ZONE SIGNS (PORT)
0032 4412200000-E SP   77 SF  10.00 770.00 10.00 770.00 10.00 770.00WORK ZONE SIGNS (BARR)
0033 4435000000-N 1135  20 EA  25.00 500.00 20.00 400.00 17.25 345.00CONES
0034 4446100000-E SP   96 LF  35.00 3360.00 40.00 3840.00 40.00 3840.00BARRICADES (TYPE III)
0035 4810000000-E 1205  5,600 LF  0.25 1400.00 0.22 1232.00 0.22 1232.00PAINT PVMT MARKINGS 4"
0036 5300000000-E 1505  30 TON 47.00 1410.00 30.00 900.00 30.00 900.00FND CONDIT MAT CL *******

(VI)
0037 5306000000-E SP   30 TON 47.00 1410.00 30.00 900.00 30.00 900.00BEDDING MATL, CL ********

(VI)
0038 5366000000-E 1510  200 LF  61.00 12200.00 30.00 6000.00 83.00 16600.008" DI WATER PIPE  PC 350
0039 5480000000-E 1510  550 LB  5.00 2750.00 6.00 3300.00 5.00 2750.00DI H2O FITTINGS 250# MIN
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NOV 15 2005 C201291
FED AID NO BRZ-1128(5)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

MILLER STRUCTURES, INC.

MARION,  NC

0.131 MI

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

0040 5888000000-E SP   80 LF  151.00 12080.00 75.00 6000.00 112.00 8960.00GENERIC UTILITY ITEM (LF)
8" DI RIVER CROSSING WATER PIPE, PC 350

0041 6000000000-E 1605  370 LF  6.00 2220.00 3.00 1110.00 5.00 1850.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  150 TON 40.00 6000.00 35.00 5250.00 15.00 2250.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  110 TON 40.00 4400.00 35.00 3850.00 18.00 1980.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  165 TON 40.00 6600.00 32.00 5280.00 15.00 2475.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615  2 ACR 1000.00 2000.00 500.00 1000.00 500.00 1000.00TEMPORARY MULCHING
0046 6018000000-E 1620  100 LB  8.00 800.00 5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 2500.00 1250.00 1000.00 500.00 1000.00 500.00FERT FOR TEMP SEEDING
0048 6029000000-E SP   250 LF  6.00 1500.00 2.50 625.00 2.10 525.00SAFETY FENCE
0049 6030000000-E 1630  330 CY  5.00 1650.00 5.00 1650.00 10.00 3300.00SILT EXCAVATION
0050 6036000000-E 1631  2,000 SY  1.95 3900.00 3.00 6000.00 3.00 6000.00MATTING FOR EROS CONTROL
0051 6070000000-N SP   6 EA  750.00 4500.00 200.00 1200.00 550.00 3300.00SPECIAL STILLING BASINS
0052 6084000000-E 1660  2 ACR 2200.00 4400.00 2000.00 4000.00 2000.00 4000.00SEEDING AND MULCHING
0053 6087000000-E 1660 1.5 ACR 300.00 450.00 50.00 75.00 100.00 150.00MOWING
0054 6090000000-E 1661  50 LB  12.00 600.00 1.00 50.00 1.00 50.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 4000.00 1000.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  6.00 300.00 1.00 50.00 1.00 50.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 1.5 TON 700.00 1050.00 500.00 750.00 500.00 750.00FERTILIZER TOPDRESSING
0058 6111000000-E SP   70 LF  55.00 3850.00 35.00 2450.00 1.00 70.00IMPERVIOUS DIKE
0059 6114000000-N SP  1.5 HR  75.00 112.50 50.00 75.00 50.00 75.00SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  350.00 2800.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0061 6120000000-E SP   64 CY  75.00 4800.00 40.00 2560.00 25.00 1600.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0062 8035000000-N 402 Lump Sum 8000.00 10000.00 15635.00REMV EXIST STR **********
(11+61.50 -L-)

0063 8126000000-N 414 Lump Sum 12000.00 24785.00 15000.00CULV EXCAV @ ************
(11+61.50 -L-)

0064 8133000000-E 414  105 TON 42.00 4410.00 50.00 5250.00 39.00 4095.00FND CONDIT MAT, BOX CULV
0065 8196000000-E 420 166.3 CY  450.00 74835.00 600.00 99780.00 520.00 86476.00CLASS A CONCRETE (CULV)
0066 8245000000-E 425  30,119 LB  0.78 23492.82 1.20 36142.80 0.90 27107.10REINF STEEL (CULVERT)

 

    TOTAL 387481.82 TOTAL 402127.30 TOTAL 424994.10CONTRACT TOTAL

 

    SUB-TOTAL 264744.00 SUB-TOTAL 226169.50 SUB-TOTAL 276681.00ROADWAY ITEMS
    SUB-TOTAL 122737.82 SUB-TOTAL 175957.80 SUB-TOTAL 148313.10CULVERT ITEMS
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FED AID NO BRZ-1128(5)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

H. B. ROWE & CO., INC.

MOUNT AIRY,  NC

0.131 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51253.95MOBILIZATION
0002 0043000000-N 226 Lump Sum 60000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  100 CY  10.00 1000.00UNDERCUT EXCAVATION
0005 0080000000-E SP   500 TON 22.00 11000.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  85 CY  8.00 680.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  500 CY  25.00 12500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  2.00 1000.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  3 TON 50.00 150.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  20.00 480.0015" SIDE DRAIN PIPE
0011 0995000000-E 340  20 LF  10.00 200.00PIPE REMOVAL
0012 1220000000-E 545  50 TON 25.00 1250.00INCIDENTAL STONE BASE
0013 1489000000-E 610  380 TON 49.00 18620.00ASP CONC BASE CRS B25.0B
0014 1525000000-E SP   240 TON 58.00 13920.00ASP CONC SURF CRS SF9.5A
0015 1560000000-E 620  32 TON 306.00 9792.00ASP FOR PLANT MIX  PG64-22
0016 2000000000-N 806  13 EA  200.00 2600.00RIGHT OF WAY MARKERS
0017 2022000000-E 815  225 CY  6.00 1350.00SUBDRAIN EXCAVATION
0018 2033000000-E 815  170 CY  35.00 5950.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  1,000 LF  2.00 2000.006" PERF SUBDRN PIPE
0020 2055000000-E 815  10 EA  10.00 100.006" SUBDRN Y,T,OR L
0021 2066000000-N 815  2 EA  250.00 500.00CONC PAD SUBDRN OUTLET
0022 2077000000-E 815  12 LF  10.00 120.006" OUTLET PIPE (SUBDRNS)
0023 3030000000-E 862  350 LF  14.00 4900.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  55.00 275.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1950.00 7800.00GR ANCHOR TYPE 350
0026 3574000000-E 867  300 LF  4.00 1200.00GENERIC FENCING ITEM 867 (LF)

THREE STRAND FENCE RESET
0027 3635000000-E 876  25 TON 50.00 1250.00PLAIN RIP RAP, CLASS II
0028 3649000000-E 876  6 TON 50.00 300.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  775 SY  2.00 1550.00FILTER FABRIC FOR DRAINGE
0030 4412000000-E SP   203 SF  6.25 1268.75WORK ZONE SIGNS (STAT)
0031 4412100000-E SP   42 SF  6.25 262.50WORK ZONE SIGNS (PORT)
0032 4412200000-E SP   77 SF  6.25 481.25WORK ZONE SIGNS (BARR)
0033 4435000000-N 1135  20 EA  11.40 228.00CONES
0034 4446100000-E SP   96 LF  50.00 4800.00BARRICADES (TYPE III)
0035 4810000000-E 1205  5,600 LF  0.45 2520.00PAINT PVMT MARKINGS 4"
0036 5300000000-E 1505  30 TON 40.00 1200.00FND CONDIT MAT CL *******

(VI)
0037 5306000000-E SP   30 TON 40.00 1200.00BEDDING MATL, CL ********

(VI)
0038 5366000000-E 1510  200 LF  40.00 8000.008" DI WATER PIPE  PC 350
0039 5480000000-E 1510  550 LB  10.00 5500.00DI H2O FITTINGS 250# MIN
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H. B. ROWE & CO., INC.

MOUNT AIRY,  NC

0.131 MI

  

0040 5888000000-E SP   80 LF  50.00 4000.00GENERIC UTILITY ITEM (LF)
8" DI RIVER CROSSING WATER PIPE, PC 350

0041 6000000000-E 1605  370 LF  3.00 1110.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  150 TON 32.50 4875.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  110 TON 35.00 3850.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  165 TON 27.50 4537.50SEDIMENT CONTROL STONE
0045 6015000000-E 1615  2 ACR 450.00 900.00TEMPORARY MULCHING
0046 6018000000-E 1620  100 LB  2.50 250.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 600.00 300.00FERT FOR TEMP SEEDING
0048 6029000000-E SP   250 LF  3.00 750.00SAFETY FENCE
0049 6030000000-E 1630  330 CY  6.00 1980.00SILT EXCAVATION
0050 6036000000-E 1631  2,000 SY  1.60 3200.00MATTING FOR EROS CONTROL
0051 6070000000-N SP   6 EA  500.00 3000.00SPECIAL STILLING BASINS
0052 6084000000-E 1660  2 ACR 1280.00 2560.00SEEDING AND MULCHING
0053 6087000000-E 1660 1.5 ACR 39.00 58.50MOWING
0054 6090000000-E 1661  50 LB  8.00 400.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 600.00 150.00FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  2.80 140.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 1.5 TON 450.00 675.00FERTILIZER TOPDRESSING
0058 6111000000-E SP   70 LF  100.00 7000.00IMPERVIOUS DIKE
0059 6114000000-N SP  1.5 HR  50.00 75.00SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  1.50 12.00RESPONSE FOR EROS CONTROL
0061 6120000000-E SP   64 CY  50.00 3200.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0062 8035000000-N 402 Lump Sum 45000.00REMV EXIST STR **********
(11+61.50 -L-)

0063 8126000000-N 414 Lump Sum 45000.00CULV EXCAV @ ************
(11+61.50 -L-)

0064 8133000000-E 414  105 TON 40.00 4200.00FND CONDIT MAT, BOX CULV
0065 8196000000-E 420 166.3 CY  635.60 105700.28CLASS A CONCRETE (CULV)
0066 8245000000-E 425  30,119 LB  2.25 67767.75REINF STEEL (CULVERT)

 

    TOTAL 547893.48CONTRACT TOTAL

 

    SUB-TOTAL 280225.45ROADWAY ITEMS
    SUB-TOTAL 267668.03CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  334550.33MOUNTAIN CREEK CONTRACTORS LLC
     2  362322.85CLARK LEDBETTER GRADING & HAULING, INC.
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     3  370062.50APPLE TUCK & ASSOCIATES, INC.
     4  387481.82MILLER STRUCTURES, INC.
     5  402127.30R.E. BURNS & SONS CO., INC.
     6  424994.10DANE CONSTRUCTION, INC.
     7  547893.48H. B. ROWE & CO., INC.
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R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.334 MI

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

MARION,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67200.00 30000.00 71250.00MOBILIZATION
0002 0022000000-E 225  15,300 CY  4.00 61200.00 5.50 84150.00 7.25 110925.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 21000.00 16000.00 25000.00REINF BRG APPR **********

(17+05.00)
0004 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  2,500 CY  5.00 12500.00 8.00 20000.00 6.25 15625.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 180000.00 97000.00 145000.00GRADING
0007 0080000000-E SP   3,000 TON 9.00 27000.00 30.00 90000.00 18.00 54000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  1,475 CY  6.00 8850.00 7.00 10325.00 10.00 14750.00DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  625 LF  1.60 1000.00 4.00 2500.00 6.50 4062.50BERM DITCH CONSTRUCTION
0010 0195000000-E 265  2,500 CY  10.00 25000.00 32.00 80000.00 19.00 47500.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  2,500 SY  2.00 5000.00 4.50 11250.00 2.25 5625.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  28 TON 23.00 644.00 30.00 840.00 40.00 1120.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  88 LF  40.00 3520.00 38.00 3344.00 35.00 3080.0015" RC PIPE CULV III
0014 0372000000-E 310  68 LF  50.00 3400.00 45.00 3060.00 35.00 2380.0018" RC PIPE CULV III
0015 0708000000-E 310  108 LF  40.00 4320.00 40.00 4320.00 32.00 3456.0015" BCCSP B 0.064"
0016 0720000000-E 310  56 LF  50.00 2800.00 75.00 4200.00 36.00 2016.0024" BCCSP B 0.064"
0017 0806000000-E 310  6 EA  200.00 1200.00 240.00 1440.00 250.00 1500.0015" BCCS ELB B 0.064"
0018 0808000000-E 310  2 EA  275.00 550.00 300.00 600.00 350.00 700.0024" BCCS ELB B 0.064"
0019 1220000000-E 545  40 TON 60.00 2400.00 30.00 1200.00 30.00 1200.00INCIDENTAL STONE BASE
0020 1489000000-E 610  850 TON 55.00 46750.00 51.25 43562.50 50.00 42500.00ASP CONC BASE CRS B25.0B
0021 1525000000-E SP   743 TON 55.00 40865.00 51.25 38078.75 50.00 37150.00ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  86 TON 300.00 25800.00 300.00 25800.00 300.00 25800.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  17 EA  135.00 2295.00 200.00 3400.00 135.00 2295.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  3.00 336.00 12.00 1344.00 10.00 1120.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  10.00 840.00 30.00 2520.00 20.00 1680.00SUBDRAIN FINE AGGREGATE
0026 2043000000-E 815  500 LF  1.00 500.00 3.50 1750.00 6.00 3000.004" PERF SUBDRN PIPE
0027 2054000000-E 815  15 EA  15.00 225.00 14.00 210.00 10.00 150.004" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  50.00 50.00 250.00 250.00 350.00 350.00CONC PAD SUBDRN OUTLET
0029 2076000000-E 815  6 LF  10.00 60.00 5.00 30.00 10.00 60.004" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  1700.00 10200.00 2500.00 15000.00 1750.00 10500.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  3 EA  500.00 1500.00 800.00 2400.00 425.00 1275.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  3 EA  500.00 1500.00 800.00 2400.00 425.00 1275.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  500 LF  21.25 10625.00 39.00 19500.00 21.25 10625.00SHOULDER BERM GUTTER
0034 2619000000-E 850  11 SY  118.00 1298.00 100.00 1100.00 118.00 1298.004" CONCRETE PAVED DITCH
0035 3030000000-E 862  750 LF  12.00 9000.00 12.00 9000.00 12.00 9000.00STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  33.00 165.00 33.00 165.00 40.00 200.00ADDIT GUARDRAIL POSTS
0037 3215000000-N 862  4 EA  1050.00 4200.00 1050.00 4200.00 1000.00 4000.00GR ANCHOR TYPE III
0038 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1615.00 6460.00GR ANCHOR TYPE 350
0039 3628000000-E 876  500 TON 35.00 17500.00 40.00 20000.00 33.50 16750.00PLAIN RIP RAP, CLASS I
0040 3635000000-E 876  60 TON 45.00 2700.00 40.00 2400.00 35.00 2100.00PLAIN RIP RAP, CLASS II
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R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.334 MI

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

MARION,  NC MOORESVILLE,  NC

0041 3649000000-E 876  6 TON 70.00 420.00 40.00 240.00 50.00 300.00PLAIN RIP RAP, CLASS B
0042 3656000000-E 876  773 SY  2.00 1546.00 3.00 2319.00 2.25 1739.25FILTER FABRIC FOR DRAINGE
0043 4412000000-E SP   84 SF  9.85 827.40 10.00 840.00 12.00 1008.00WORK ZONE SIGNS (STAT)
0044 4412100000-E SP   96 SF  30.00 2880.00 15.00 1440.00 12.00 1152.00WORK ZONE SIGNS (PORT)
0045 4412200000-E SP   32 SF  9.10 291.20 10.00 320.00 12.00 384.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  20 EA  100.00 2000.00 50.00 1000.00 36.00 720.00DRUMS
0047 4435000000-N 1135  20 EA  15.00 300.00 25.00 500.00 17.25 345.00CONES
0048 4446100000-E SP   48 LF  35.00 1680.00 35.00 1680.00 40.00 1920.00BARRICADES (TYPE III)
0049 4450000000-N 1150  320 HR  25.00 8000.00 12.00 3840.00 12.00 3840.00FLAGGER
0050 4810000000-E 1205  16,496 LF  0.22 3629.12 0.25 4124.00 0.22 3629.12PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605  605 LF  3.00 1815.00 6.00 3630.00 5.00 3025.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  75 TON 35.00 2625.00 42.00 3150.00 33.50 2512.50EROS CONTRL STONE CL A
0053 6009000000-E 1610  405 TON 33.00 13365.00 32.00 12960.00 33.50 13567.50EROS CONTRL STONE CL B
0054 6012000000-E 1610  195 TON 28.00 5460.00 32.00 6240.00 30.00 5850.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  4 ACR 600.00 2400.00 1000.00 4000.00 600.00 2400.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  5.00 750.00 8.00 1200.00 5.00 750.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.75 TON 1000.00 750.00 2500.00 1875.00 1000.00 750.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  160 LF  10.00 1600.00 20.00 3200.00 12.00 1920.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  100.00 400.00 300.00 1200.00 325.00 1300.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   550 LF  3.00 1650.00 6.00 3300.00 2.20 1210.00SAFETY FENCE
0061 6030000000-E 1630  550 CY  3.65 2007.50 3.50 1925.00 9.00 4950.00SILT EXCAVATION
0062 6036000000-E 1631  335 SY  2.50 837.50 2.25 753.75 3.00 1005.00MATTING FOR EROS CONTROL
0063 6038000000-E SP   945 SY  5.00 4725.00 6.00 5670.00 5.00 4725.00PERM SOIL REINF MAT
0064 6042000000-E 1632  100 LF  4.00 400.00 10.00 1000.00 4.00 400.001/4" HARDWARE CLOTH
0065 6070000000-N SP   4 EA  200.00 800.00 750.00 3000.00 350.00 1400.00SPECIAL STILLING BASINS
0066 6084000000-E 1660 4.5 ACR 1200.00 5400.00 1995.00 8977.50 1200.00 5400.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 100.00 250.00 300.00 750.00 100.00 250.00MOWING
0068 6090000000-E 1661  50 LB  1.00 50.00 12.00 600.00 1.00 50.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1000.00 250.00 4000.00 1000.00 1000.00 250.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  1.00 100.00 6.00 600.00 1.00 100.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.25 TON 500.00 1625.00 700.00 2275.00 500.00 1625.00FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  50.00 125.00 75.00 187.50 50.00 125.00SPECIALIZED HAND MOWING
0073 6117000000-N 1675  8 EA  1.00 8.00 350.00 2800.00 1.00 8.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.62 ACR 2000.00 1240.00 1500.00 930.00 2000.00 1240.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 25000.00 25000.00 25160.00CM&R TEMP ACCESS ***********
(17+05.00 -L-)

0076 8035000000-N 402 Lump Sum 7000.00 24000.00 24000.00REMV EXIST STR **********
(17+05.00-L-)

0077 8105540000-E SP   36 LF  590.00 21240.00 710.00 25560.00 740.00 26640.003'-6" DRILLD PIER IN SOIL
0078 8105640000-E SP   20 LF  3160.00 63200.00 2520.00 50400.00 3400.00 68000.003'-6" DRILLD PIER NO SOIL



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 3 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.334 MI

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC.

MARION,  NC MOORESVILLE,  NC

0079 8113000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00SID INSPECTION
0080 8115000000-N SP   2 EA  1815.00 3630.00 4000.00 8000.00 1815.00 3630.00CROSSHOLE SONIC LOGGING
0081 8116000000-E SP   264 LF  8.00 2112.00 14.00 3696.00 14.75 3894.00CSL TUBES
0082 8147000000-E 420 6,449.5 SF  28.00 180586.00 24.50 158012.75 26.50 170911.75REINF CONCRETE DECK SLAB
0083 8161000000-E 420  6,120 SF  0.60 3672.00 0.58 3549.60 0.60 3672.00GROOVING BRIDGE FLOORS
0084 8182000000-E 420 105.4 CY  705.00 74307.00 450.00 47430.00 780.00 82212.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 25000.00 22000.00 23750.00BRG APPR SLAB ***********

(17+05.00-L-)
0086 8217000000-E 425  22,110 LB  1.15 25426.50 1.00 22110.00 0.85 18793.50REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,826 LB  2.40 6782.40 1.45 4097.70 1.50 4239.00SPIRAL COL REINF STL BRG
0088 8265000000-E 430 702.33 LF  188.00 132038.04 172.10 120870.99 183.00 128526.3954" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  450 LF  55.00 24750.00 33.50 15075.00 48.50 21825.00HP12X53 PILES
0090 8503000000-E 460 355.83 LF  55.00 19570.65 40.00 14233.20 48.00 17079.84CONCRETE BARRIER RAIL
0091 8608000000-E 876  944 TON 35.00 33040.00 40.00 37760.00 35.00 33040.00PLAIN RIP RAP II (2'-0")
0092 8622000000-E 876  1,050 SY  2.00 2100.00 6.00 6300.00 2.75 2887.50FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 5300.00 5800.00 4000.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 10000.00 6650.00 7200.00EVAZOTE JOINT SEALS

 

    TOTAL 1345855.31 TOTAL 1348811.24 TOTAL 1426688.85CONTRACT TOTAL

 

    SUB-TOTAL 680600.72 SUB-TOTAL 747766.00 SUB-TOTAL 756727.87ROADWAY ITEMS
    SUB-TOTAL 665254.59 SUB-TOTAL 601045.24 SUB-TOTAL 669960.98STRUCTURE ITEMS



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 4 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC

0.334 MI

SMITH-ROWE, INC. REA CONTRACTING, LLC

MOUNT AIRY,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 73000.00 75000.00 80614.11MOBILIZATION
0002 0022000000-E 225  15,300 CY  7.00 107100.00 7.00 107100.00 7.51 114903.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 25000.00 22500.00 26837.00REINF BRG APPR **********

(17+05.00)
0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 107.35 107.35SUPP CLEARING & GRUBBING
0005 0057000000-E 226  2,500 CY  6.00 15000.00 6.00 15000.00 6.44 16100.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 110000.00 110000.00 118082.81GRADING
0007 0080000000-E SP   3,000 TON 20.00 60000.00 20.00 60000.00 21.47 64410.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  1,475 CY  8.00 11800.00 8.00 11800.00 8.59 12670.25DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  625 LF  4.00 2500.00 4.00 2500.00 4.29 2681.25BERM DITCH CONSTRUCTION
0010 0195000000-E 265  2,500 CY  20.00 50000.00 20.00 50000.00 21.47 53675.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  2,500 SY  2.50 6250.00 2.50 6250.00 2.68 6700.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  28 TON 20.00 560.00 20.00 560.00 21.47 601.16FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  88 LF  30.00 2640.00 30.00 2640.00 32.20 2833.6015" RC PIPE CULV III
0014 0372000000-E 310  68 LF  35.00 2380.00 35.00 2380.00 37.57 2554.7618" RC PIPE CULV III
0015 0708000000-E 310  108 LF  35.00 3780.00 35.00 3780.00 37.57 4057.5615" BCCSP B 0.064"
0016 0720000000-E 310  56 LF  40.00 2240.00 40.00 2240.00 42.94 2404.6424" BCCSP B 0.064"
0017 0806000000-E 310  6 EA  300.00 1800.00 300.00 1800.00 322.04 1932.2415" BCCS ELB B 0.064"
0018 0808000000-E 310  2 EA  400.00 800.00 400.00 800.00 429.39 858.7824" BCCS ELB B 0.064"
0019 1220000000-E 545  40 TON 25.00 1000.00 25.00 1000.00 26.84 1073.60INCIDENTAL STONE BASE
0020 1489000000-E 610  850 TON 60.00 51000.00 50.00 42500.00 53.67 45619.50ASP CONC BASE CRS B25.0B
0021 1525000000-E SP   743 TON 60.00 44580.00 50.00 37150.00 53.67 39876.81ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  86 TON 350.00 30100.00 300.00 25800.00 322.04 27695.44ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  17 EA  135.00 2295.00 200.00 3400.00 214.70 3649.90RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  5.00 560.00 5.00 560.00 5.37 601.44SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  20.00 1680.00 20.00 1680.00 21.47 1803.48SUBDRAIN FINE AGGREGATE
0026 2043000000-E 815  500 LF  5.00 2500.00 5.00 2500.00 5.37 2685.004" PERF SUBDRN PIPE
0027 2054000000-E 815  15 EA  10.00 150.00 10.00 150.00 10.73 160.954" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  100.00 100.00 100.00 100.00 107.35 107.35CONC PAD SUBDRN OUTLET
0029 2076000000-E 815  6 LF  10.00 60.00 10.00 60.00 10.74 64.444" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  2000.00 12000.00 2000.00 12000.00 2146.96 12881.76MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  3 EA  500.00 1500.00 500.00 1500.00 536.74 1610.22FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  3 EA  500.00 1500.00 500.00 1500.00 536.74 1610.22FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  500 LF  21.25 10625.00 21.25 10625.00 41.87 20935.00SHOULDER BERM GUTTER
0034 2619000000-E 850  11 SY  118.00 1298.00 118.00 1298.00 107.35 1180.854" CONCRETE PAVED DITCH
0035 3030000000-E 862  750 LF  13.50 10125.00 12.00 9000.00 14.49 10867.50STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 42.94 214.70ADDIT GUARDRAIL POSTS
0037 3215000000-N 862  4 EA  1300.00 5200.00 1000.00 4000.00 1395.52 5582.08GR ANCHOR TYPE III
0038 3270000000-N SP   4 EA  1700.00 6800.00 1615.00 6460.00 1824.92 7299.68GR ANCHOR TYPE 350
0039 3628000000-E 876  500 TON 35.00 17500.00 35.00 17500.00 37.57 18785.00PLAIN RIP RAP, CLASS I
0040 3635000000-E 876  60 TON 35.00 2100.00 35.00 2100.00 37.57 2254.20PLAIN RIP RAP, CLASS II



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 5 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC

0.334 MI

SMITH-ROWE, INC. REA CONTRACTING, LLC

MOUNT AIRY,  NC CHARLOTTE,  NC

0041 3649000000-E 876  6 TON 50.00 300.00 50.00 300.00 53.67 322.02PLAIN RIP RAP, CLASS B
0042 3656000000-E 876  773 SY  3.00 2319.00 3.00 2319.00 3.22 2489.06FILTER FABRIC FOR DRAINGE
0043 4412000000-E SP   84 SF  10.00 840.00 9.00 756.00 9.12 766.08WORK ZONE SIGNS (STAT)
0044 4412100000-E SP   96 SF  10.00 960.00 9.00 864.00 8.59 824.64WORK ZONE SIGNS (PORT)
0045 4412200000-E SP   32 SF  10.00 320.00 9.00 288.00 8.59 274.88WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  20 EA  50.00 1000.00 50.00 1000.00 42.94 858.80DRUMS
0047 4435000000-N 1135  20 EA  5.00 100.00 30.00 600.00 16.10 322.00CONES
0048 4446100000-E SP   48 LF  35.00 1680.00 37.50 1800.00 53.67 2576.16BARRICADES (TYPE III)
0049 4450000000-N 1150  320 HR  25.00 8000.00 20.00 6400.00 21.47 6870.40FLAGGER
0050 4810000000-E 1205  16,496 LF  0.22 3629.12 0.26 4288.96 0.24 3959.04PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605  605 LF  2.55 1542.75 3.00 1815.00 4.29 2595.45TEMPORARY SILT FENCE
0052 6006000000-E 1610  75 TON 35.00 2625.00 35.00 2625.00 37.57 2817.75EROS CONTRL STONE CL A
0053 6009000000-E 1610  405 TON 35.00 14175.00 35.00 14175.00 37.57 15215.85EROS CONTRL STONE CL B
0054 6012000000-E 1610  195 TON 20.00 3900.00 20.00 3900.00 21.47 4186.65SEDIMENT CONTROL STONE
0055 6015000000-E 1615  4 ACR 600.00 2400.00 600.00 2400.00 1073.48 4293.92TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  5.00 750.00 5.00 750.00 8.59 1288.50SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.75 TON 1000.00 750.00 1000.00 750.00 2683.71 2012.78FERT FOR TEMP SEEDING
0058 6024000000-E 1622  160 LF  10.00 1600.00 10.00 1600.00 10.73 1716.80TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  125.00 500.00 125.00 500.00 134.19 536.76INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   550 LF  2.20 1210.00 3.00 1650.00 4.29 2359.50SAFETY FENCE
0061 6030000000-E 1630  550 CY  8.00 4400.00 8.00 4400.00 8.59 4724.50SILT EXCAVATION
0062 6036000000-E 1631  335 SY  3.00 1005.00 3.00 1005.00 2.42 810.70MATTING FOR EROS CONTROL
0063 6038000000-E SP   945 SY  5.00 4725.00 5.00 4725.00 6.44 6085.80PERM SOIL REINF MAT
0064 6042000000-E 1632  100 LF  4.00 400.00 10.00 1000.00 10.73 1073.001/4" HARDWARE CLOTH
0065 6070000000-N SP   4 EA  250.00 1000.00 500.00 2000.00 644.09 2576.36SPECIAL STILLING BASINS
0066 6084000000-E 1660 4.5 ACR 1200.00 5400.00 1200.00 5400.00 2141.59 9637.16SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00 322.04 805.10MOWING
0068 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 12.88 644.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 4293.92 1073.48FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  1.00 100.00 1.00 100.00 6.44 644.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.25 TON 500.00 1625.00 500.00 1625.00 751.43 2442.15FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  50.00 125.00 50.00 125.00 80.51 201.28SPECIALIZED HAND MOWING
0073 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 161.02 1288.16RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.62 ACR 2000.00 1240.00 2000.00 1240.00 1610.23 998.34REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 99000.00 101000.00 70000.00CM&R TEMP ACCESS ***********
(17+05.00 -L-)

0076 8035000000-N 402 Lump Sum 15000.00 72000.00 30000.00REMV EXIST STR **********
(17+05.00-L-)

0077 8105540000-E SP   36 LF  575.00 20700.00 597.25 21501.00 297.31 10703.163'-6" DRILLD PIER IN SOIL
0078 8105640000-E SP   20 LF  4850.00 97000.00 3930.00 78600.00 4508.43 90168.603'-6" DRILLD PIER NO SOIL



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 6 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC

0.334 MI

SMITH-ROWE, INC. REA CONTRACTING, LLC

MOUNT AIRY,  NC CHARLOTTE,  NC

0079 8113000000-N SP   1 EA  1500.00 1500.00 810.00 810.00 546.31 546.31SID INSPECTION
0080 8115000000-N SP   2 EA  3000.00 6000.00 2600.00 5200.00 2076.08 4152.16CROSSHOLE SONIC LOGGING
0081 8116000000-E SP   264 LF  25.00 6600.00 24.30 6415.20 28.26 7460.64CSL TUBES
0082 8147000000-E 420 6,449.5 SF  25.00 161237.50 23.11 149047.95 29.74 191808.13REINF CONCRETE DECK SLAB
0083 8161000000-E 420  6,120 SF  1.50 9180.00 0.64 3916.80 0.60 3672.00GROOVING BRIDGE FLOORS
0084 8182000000-E 420 105.4 CY  550.00 57970.00 641.25 67587.75 1100.00 115940.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 28000.00 33000.00 30000.00BRG APPR SLAB ***********

(17+05.00-L-)
0086 8217000000-E 425  22,110 LB  1.00 22110.00 0.91 20120.10 0.75 16582.50REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,826 LB  1.40 3956.40 2.30 6499.80 1.10 3108.60SPIRAL COL REINF STL BRG
0088 8265000000-E 430 702.33 LF  185.00 129931.05 183.50 128877.56 200.00 140466.0054" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  450 LF  40.00 18000.00 39.50 17775.00 45.00 20250.00HP12X53 PILES
0090 8503000000-E 460 355.83 LF  66.00 23484.78 51.75 18414.20 48.00 17079.84CONCRETE BARRIER RAIL
0091 8608000000-E 876  944 TON 1.00 944.00 37.00 34928.00 37.57 35466.08PLAIN RIP RAP II (2'-0")
0092 8622000000-E 876  1,050 SY  5.00 5250.00 3.00 3150.00 4.29 4504.50FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 4500.00 3475.00 3500.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 7000.00 11900.00 9000.00EVAZOTE JOINT SEALS

 

    TOTAL 1464365.60 TOTAL 1510710.32 TOTAL 1612282.22CONTRACT TOTAL

 

    SUB-TOTAL 747001.87 SUB-TOTAL 726491.96 SUB-TOTAL 807873.70ROADWAY ITEMS
    SUB-TOTAL 717363.73 SUB-TOTAL 784218.36 SUB-TOTAL 804408.52STRUCTURE ITEMS



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 7 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA

0.334 MI

MYLES CONSTRUCTION CO., INC.

PACOLET,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104260.00 86000.00MOBILIZATION
0002 0022000000-E 225  15,300 CY  6.95 106335.00 8.00 122400.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 18550.00 25500.00REINF BRG APPR **********

(17+05.00)
0004 0050000000-E 226  1 ACR 9510.00 9510.00 125.00 125.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  2,500 CY  8.46 21150.00 7.00 17500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 155136.60 175000.00GRADING
0007 0080000000-E SP   3,000 TON 26.43 79290.00 25.00 75000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  1,475 CY  7.60 11210.00 10.00 14750.00DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  625 LF  7.65 4781.25 6.00 3750.00BERM DITCH CONSTRUCTION
0010 0195000000-E 265  2,500 CY  23.00 57500.00 22.00 55000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  2,500 SY  3.73 9325.00 4.00 10000.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  28 TON 42.27 1183.56 25.00 700.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  88 LF  42.25 3718.00 35.00 3080.0015" RC PIPE CULV III
0014 0372000000-E 310  68 LF  44.00 2992.00 40.00 2720.0018" RC PIPE CULV III
0015 0708000000-E 310  108 LF  41.30 4460.40 40.00 4320.0015" BCCSP B 0.064"
0016 0720000000-E 310  56 LF  59.00 3304.00 45.00 2520.0024" BCCSP B 0.064"
0017 0806000000-E 310  6 EA  441.00 2646.00 310.00 1860.0015" BCCS ELB B 0.064"
0018 0808000000-E 310  2 EA  628.80 1257.60 425.00 850.0024" BCCS ELB B 0.064"
0019 1220000000-E 545  40 TON 49.50 1980.00 30.00 1200.00INCIDENTAL STONE BASE
0020 1489000000-E 610  850 TON 50.00 42500.00 55.00 46750.00ASP CONC BASE CRS B25.0B
0021 1525000000-E SP   743 TON 50.00 37150.00 55.00 40865.00ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  86 TON 300.00 25800.00 325.00 27950.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  17 EA  470.63 8000.71 150.00 2550.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  20.27 2270.24 10.00 1120.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  51.23 4303.32 25.00 2100.00SUBDRAIN FINE AGGREGATE
0026 2043000000-E 815  500 LF  21.68 10840.00 10.00 5000.004" PERF SUBDRN PIPE
0027 2054000000-E 815  15 EA  91.97 1379.55 15.00 225.004" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  645.40 645.40 100.00 100.00CONC PAD SUBDRN OUTLET
0029 2076000000-E 815  6 LF  53.00 318.00 10.00 60.004" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  1222.09 7332.54 2500.00 15000.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  3 EA  600.50 1801.50 600.00 1800.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  3 EA  619.00 1857.00 600.00 1800.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  500 LF  21.20 10600.00 20.00 10000.00SHOULDER BERM GUTTER
0034 2619000000-E 850  11 SY  63.70 700.70 60.00 660.004" CONCRETE PAVED DITCH
0035 3030000000-E 862  750 LF  14.32 10740.00 13.50 10125.00STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  42.45 212.25 40.00 200.00ADDIT GUARDRAIL POSTS
0037 3215000000-N 862  4 EA  1379.00 5516.00 1300.00 5200.00GR ANCHOR TYPE III
0038 3270000000-N SP   4 EA  1802.00 7208.00 1700.00 6800.00GR ANCHOR TYPE 350
0039 3628000000-E 876  500 TON 43.10 21550.00 50.00 25000.00PLAIN RIP RAP, CLASS I
0040 3635000000-E 876  60 TON 71.80 4308.00 50.00 3000.00PLAIN RIP RAP, CLASS II



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 8 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA

0.334 MI

MYLES CONSTRUCTION CO., INC.

PACOLET,  SC  

0041 3649000000-E 876  6 TON 171.18 1027.08 55.00 330.00PLAIN RIP RAP, CLASS B
0042 3656000000-E 876  773 SY  6.00 4638.00 4.00 3092.00FILTER FABRIC FOR DRAINGE
0043 4412000000-E SP   84 SF  10.17 854.28 9.00 756.00WORK ZONE SIGNS (STAT)
0044 4412100000-E SP   96 SF  8.00 768.00 9.00 864.00WORK ZONE SIGNS (PORT)
0045 4412200000-E SP   32 SF  8.00 256.00 9.00 288.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  20 EA  44.79 895.80 33.50 670.00DRUMS
0047 4435000000-N 1135  20 EA  14.59 291.80 14.95 299.00CONES
0048 4446100000-E SP   48 LF  65.78 3157.44 37.50 1800.00BARRICADES (TYPE III)
0049 4450000000-N 1150  320 HR  33.44 10700.80 30.00 9600.00FLAGGER
0050 4810000000-E 1205  16,496 LF  0.28 4618.88 0.26 4288.96PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605  605 LF  3.50 2117.50 2.55 1542.75TEMPORARY SILT FENCE
0052 6006000000-E 1610  75 TON 39.50 2962.50 40.00 3000.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  405 TON 35.21 14260.05 45.00 18225.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  195 TON 37.53 7318.35 25.00 4875.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  4 ACR 1060.00 4240.00 1000.00 4000.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  8.48 1272.00 8.00 1200.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.75 TON 2650.00 1987.50 2500.00 1875.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  160 LF  50.25 8040.00 15.00 2400.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  320.23 1280.92 125.00 500.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   550 LF  8.04 4422.00 2.20 1210.00SAFETY FENCE
0061 6030000000-E 1630  550 CY  7.35 4042.50 10.00 5500.00SILT EXCAVATION
0062 6036000000-E 1631  335 SY  2.39 800.65 2.25 753.75MATTING FOR EROS CONTROL
0063 6038000000-E SP   945 SY  6.36 6010.20 6.00 5670.00PERM SOIL REINF MAT
0064 6042000000-E 1632  100 LF  8.46 846.00 4.00 400.001/4" HARDWARE CLOTH
0065 6070000000-N SP   4 EA  265.00 1060.00 2500.00 10000.00SPECIAL STILLING BASINS
0066 6084000000-E 1660 4.5 ACR 2115.00 9517.50 1995.00 8977.50SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 318.00 795.00 300.00 750.00MOWING
0068 6090000000-E 1661  50 LB  12.72 636.00 12.00 600.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 4240.00 1060.00 4000.00 1000.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  6.36 636.00 6.00 600.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.25 TON 742.00 2411.50 700.00 2275.00FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  79.50 198.75 75.00 187.50SPECIALIZED HAND MOWING
0073 6117000000-N 1675  8 EA  159.00 1272.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.62 ACR 1590.00 985.80 1500.00 930.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 37100.00 75000.00CM&R TEMP ACCESS ***********
(17+05.00 -L-)

0076 8035000000-N 402 Lump Sum 10600.00 30000.00REMV EXIST STR **********
(17+05.00-L-)

0077 8105540000-E SP   36 LF  769.00 27684.00 450.00 16200.003'-6" DRILLD PIER IN SOIL
0078 8105640000-E SP   20 LF  3200.00 64000.00 4450.00 89000.003'-6" DRILLD PIER NO SOIL



NOV 15, 2005 02:15 PM

TIP NO B-4044 2:00 PM 9 /  9 004

BURKE

33410.3.1

NOV 15 2005 C201366
FED AID NO BRZ-1515(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA

0.334 MI

MYLES CONSTRUCTION CO., INC.

PACOLET,  SC  

0079 8113000000-N SP   1 EA  1060.00 1060.00 1550.00 1550.00SID INSPECTION
0080 8115000000-N SP   2 EA  2650.00 5300.00 2000.00 4000.00CROSSHOLE SONIC LOGGING
0081 8116000000-E SP   264 LF  15.90 4197.60 15.00 3960.00CSL TUBES
0082 8147000000-E 420 6,449.5 SF  22.26 143565.87 30.00 193485.00REINF CONCRETE DECK SLAB
0083 8161000000-E 420  6,120 SF  0.81 4957.20 1.00 6120.00GROOVING BRIDGE FLOORS
0084 8182000000-E 420 105.4 CY  1034.00 108983.60 600.00 63240.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 31800.00 35000.00BRG APPR SLAB ***********

(17+05.00-L-)
0086 8217000000-E 425  22,110 LB  1.59 35154.90 1.00 22110.00REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,826 LB  3.18 8986.68 1.50 4239.00SPIRAL COL REINF STL BRG
0088 8265000000-E 430 702.33 LF  194.60 136673.42 225.00 158024.2554" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  450 LF  45.60 20520.00 55.00 24750.00HP12X53 PILES
0090 8503000000-E 460 355.83 LF  63.60 22630.79 40.00 14233.20CONCRETE BARRIER RAIL
0091 8608000000-E 876  944 TON 31.80 30019.20 50.00 47200.00PLAIN RIP RAP II (2'-0")
0092 8622000000-E 876  1,050 SY  3.18 3339.00 5.00 5250.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 5300.00 5000.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 8480.00 7500.00EVAZOTE JOINT SEALS

 

    TOTAL 1619355.68 TOTAL 1714100.91CONTRACT TOTAL

 

    SUB-TOTAL 909003.42 SUB-TOTAL 908239.46ROADWAY ITEMS
    SUB-TOTAL 710352.26 SUB-TOTAL 805861.45STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1345855.31R.E. BURNS & SONS CO., INC.
     2  1348811.24MILLER STRUCTURES, INC.
     3  1426688.85DANE CONSTRUCTION, INC.
     4  1464365.60TAYLOR & MURPHY CONSTRUCTION
     5  1510710.32SMITH-ROWE, INC.
     6  1612282.22REA CONTRACTING, LLC
     7  1619355.68APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     8  1714100.91MYLES CONSTRUCTION CO., INC.



NOV 15, 2005 02:15 PM

TIP NO R-4733 2:00 PM 1 /  6 005

HAYWOOD

36664.3.1

NOV 15 2005 C201298
FED AID NO NHS-74(69)

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

YOUNG & MCQUEEN GRADING CO.,
INC.

BURNSVILLE,  NC

0.483 MI

TENNOCA CONSTRUCTION CO. W. C. ENGLISH, INC.

CANDLER,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83080.00 200000.00 200000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 35000.00 300000.00 125000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 2500.00 2500.00 5000.00 5000.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  180,500 CY  2.77 499985.00 2.90 523450.00 6.32 1140760.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  500 CY  10.00 5000.00 4.00 2000.00 20.00 10000.00UNDERCUT EXCAVATION
0006 0106000000-E 230  57,200 CY  8.40 480480.00 6.00 343200.00 10.45 597740.00BORROW EXCAVATION
0007 0134000000-E 240  60 CY  25.00 1500.00 20.00 1200.00 10.00 600.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  220 TON 37.00 8140.00 25.00 5500.00 30.00 6600.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  440 LF  37.00 16280.00 30.00 13200.00 40.00 17600.0015" RC PIPE CULV III
0010 0372000000-E 310  420 LF  42.00 17640.00 33.00 13860.00 52.00 21840.0018" RC PIPE CULV III
0011 0378000000-E 310  240 LF  55.00 13200.00 40.00 9600.00 70.00 16800.0024" RC PIPE CULV III
0012 0384000000-E 310  680 LF  75.00 51000.00 55.00 37400.00 100.00 68000.0030" RC PIPE CULV III
0013 0708000000-E 310  120 LF  28.00 3360.00 32.00 3840.00 45.00 5400.0015" BCCSP B 0.064"
0014 0714000000-E 310  40 LF  30.00 1200.00 35.00 1400.00 70.00 2800.0018" BCCSP B 0.064"
0015 0806000000-E 310  5 EA  260.00 1300.00 350.00 1750.00 225.00 1125.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  38 LF  100.00 3800.00 5.00 190.00 30.00 1140.00PIPE REMOVAL
0017 1693000000-E 654  425 TON 89.00 37825.00 126.00 53550.00 200.00 85000.00ASPH PLT MIX PVMT REPAIR
0018 2022000000-E 815  56 CY  12.00 672.00 1.00 56.00 30.00 1680.00SUBDRAIN EXCAVATION
0019 2033000000-E 815  42 CY  55.50 2331.00 30.00 1260.00 60.00 2520.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E 815  250 LF  5.00 1250.00 20.00 5000.00 30.00 7500.006" PERF SUBDRN PIPE
0021 2055000000-E 815  9 EA  20.00 180.00 25.00 225.00 20.00 180.006" SUBDRN Y,T,OR L
0022 2066000000-N 815  1 EA  750.00 750.00 300.00 300.00 400.00 400.00CONC PAD SUBDRN OUTLET
0023 2077000000-E 815  6 LF  25.00 150.00 20.00 120.00 50.00 300.006" OUTLET PIPE (SUBDRNS)
0024 2275000000-E SP   35 CY  300.00 10500.00 150.00 5250.00 200.00 7000.00FLOWABLE FILL
0025 2286000000-N 840  16 EA  1275.00 20400.00 1100.00 17600.00 2000.00 32000.00MASNRY DRAINAGE STRUCT
0026 2308000000-E 840 6.01 LF  250.00 1502.50 150.00 901.50 1000.00 6010.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  3 EA  350.00 1050.00 400.00 1200.00 500.00 1500.00FRAME W/2GRTS 840.16 STD
0028 2364200000-N 840  3 EA  375.00 1125.00 400.00 1200.00 500.00 1500.00FRAME W/2GRTS 840.20 STD
0029 2365000000-N 840  10 EA  425.00 4250.00 400.00 4000.00 500.00 5000.00FRAME W/2GRTS 840.22 STD
0030 2619000000-E 850  11 SY  80.00 880.00 50.00 550.00 200.00 2200.004" CONCRETE PAVED DITCH
0031 2724000000-E 857  390 LF  75.00 29250.00 94.50 36855.00 70.00 27300.00PC REINF BARRIER SNGL FC
0032 3030000000-E 862  250 LF  15.50 3875.00 13.65 3412.50 14.30 3575.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  45.00 225.00 35.70 178.50 40.00 200.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   1 EA  1900.00 1900.00 1890.00 1890.00 2000.00 2000.00GR ANCHOR TYPE 350
0035 3317000000-N 862  1 EA  1450.00 1450.00 1470.00 1470.00 1550.00 1550.00GR ANCHOR TYPE B-77
0036 3503000000-E 866  1,200 LF  3.75 4500.00 1.89 2268.00 2.00 2400.00WOVEN WIRE FENCE 47" FAB
0037 3509000000-E 866  75 EA  16.00 1200.00 15.00 1125.00 17.00 1275.004" TIMBER POSTS 7'-6"LONG
0038 3515000000-E 866  25 EA  35.00 875.00 31.50 787.50 33.00 825.005" TIMBER POSTS 8'-0"LONG
0039 3628000000-E 876  150 TON 42.00 6300.00 33.00 4950.00 50.00 7500.00PLAIN RIP RAP, CLASS I
0040 3656000000-E 876  350 SY  3.00 1050.00 3.00 1050.00 5.00 1750.00FILTER FABRIC FOR DRAINGE



NOV 15, 2005 02:15 PM

TIP NO R-4733 2:00 PM 2 /  6 005

HAYWOOD

36664.3.1

NOV 15 2005 C201298
FED AID NO NHS-74(69)

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

YOUNG & MCQUEEN GRADING CO.,
INC.

BURNSVILLE,  NC

0.483 MI

TENNOCA CONSTRUCTION CO. W. C. ENGLISH, INC.

CANDLER,  NC LYNCHBURG,  VA

0041 3984000000-E SP   12,500 SF  44.00 550000.00 20.00 250000.00 20.00 250000.00GENERIC WALL ITEM (SF)
TEMPORARY SOIL NAIL WALL

0042 4412000000-E SP   530 SF  7.00 3710.00 6.60 3498.00 15.00 7950.00WORK ZONE SIGNS (STAT)
0043 4412100000-E SP   128 SF  10.25 1312.00 10.00 1280.00 30.00 3840.00WORK ZONE SIGNS (PORT)
0044 4415000000-N 1115  2 EA  1000.00 2000.00 1500.00 3000.00 10000.00 20000.00FLASHING ARROW PNL TYPE C
0045 4420000000-N 1120  2 EA  10500.00 21000.00 3000.00 6000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGN
0046 4425000000-N 1125  2 EA  15.00 30.00 60.00 120.00 200.00 400.00WARNING FLAG SETS
0047 4430000000-N 1130  159 EA  75.00 11925.00 145.00 23055.00 100.00 15900.00DRUMS
0048 4455000000-N 1150  40 MD  125.00 5000.00 150.00 6000.00 300.00 12000.00FLAGGER
0049 4465000000-N 1160  2 EA  5100.00 10200.00 4000.00 8000.00 6000.00 12000.00TEMPORARY CRASH CUSHIONS
0050 4480000000-N 1165  2 EA  11500.00 23000.00 4000.00 8000.00 20000.00 40000.00TRUCK MTD IMP ATTN 60 MPH
0051 4500000000-E 1170  980 LF  8.00 7840.00 5.00 4900.00 4.00 3920.00RESET PORT CONC BARRIER
0052 4590000000-E SP   1,210 LF  12.00 14520.00 14.00 16940.00 17.00 20570.00GENERIC TRAFFIC CONTROL ITEM (LF)

PORTABLE CONC BARRIER (DEPT   FURNISHED)
0053 6000000000-E 1605  1,330 LF  3.25 4322.50 3.00 3990.00 5.00 6650.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  75 TON 30.00 2250.00 33.00 2475.00 50.00 3750.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  900 TON 30.00 27000.00 33.00 29700.00 45.00 40500.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  435 TON 25.00 10875.00 25.00 10875.00 36.00 15660.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 10.5 ACR 880.00 9240.00 840.00 8820.00 900.00 9450.00TEMPORARY MULCHING
0058 6018000000-E 1620  350 LB  6.60 2310.00 6.30 2205.00 7.00 2450.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 1.5 TON 2200.00 3300.00 2100.00 3150.00 2200.00 3300.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  170 LF  12.00 2040.00 10.00 1700.00 25.00 4250.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  3 EA  250.00 750.00 100.00 300.00 500.00 1500.00INLET PROTCN @ SLOPE DRNS
0062 6029000000-E SP   35 LF  5.00 175.00 3.50 122.50 5.00 175.00SAFETY FENCE
0063 6030000000-E 1630  4,385 CY  5.00 21925.00 3.50 15347.50 0.01 43.85SILT EXCAVATION
0064 6036000000-E 1631  29,180 SY  2.05 59819.00 1.94 56609.20 2.25 65655.00MATTING FOR EROS CONTROL
0065 6042000000-E 1632  320 LF  5.00 1600.00 5.00 1600.00 10.00 3200.001/4" HARDWARE CLOTH
0066 6084000000-E 1660 22.5 ACR 2000.00 45000.00 1780.00 40050.00 1900.00 42750.00SEEDING AND MULCHING
0067 6087000000-E 1660  6 ACR 110.00 660.00 105.00 630.00 110.00 660.00MOWING
0068 6090000000-E 1661  100 LB  13.20 1320.00 12.60 1260.00 13.00 1300.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 3300.00 825.00 3150.00 787.50 3500.00 875.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  250 LB  6.60 1650.00 6.30 1575.00 7.00 1750.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665  17 TON 660.00 11220.00 630.00 10710.00 700.00 11900.00FERTILIZER TOPDRESSING
0072 6109000000-E SP  0.05 ACR 8800.00 440.00 8400.00 420.00 9000.00 450.00SPECIAL SEED UND GR FESCUE/BLGRS
0073 6114000000-N SP   1 HR  155.00 155.00 157.50 157.50 200.00 200.00SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  200.00 1600.00 157.50 1260.00 165.00 1320.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670  6 ACR 1320.00 7920.00 1260.00 7560.00 1325.00 7950.00REFORESTATION
0076 8800000000-N SP  Lump Sum 725000.00 820000.00 1050000.00MSE RET WALL STA *********

(38+00.00)

 

    TOTAL 2948889.00 TOTAL 2958886.20 TOTAL 4118889.85CONTRACT TOTAL



NOV 15, 2005 02:15 PM

TIP NO R-4733 2:00 PM 3 /  6 005

HAYWOOD

36664.3.1

NOV 15 2005 C201298
FED AID NO NHS-74(69)

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

 

0.483 MI

  

 

    SUB-TOTAL 2948889.00 SUB-TOTAL 2958886.20 SUB-TOTAL 4118889.85ROADWAY ITEMS



NOV 15, 2005 02:15 PM

TIP NO R-4733 2:00 PM 4 /  6 005

HAYWOOD

36664.3.1

NOV 15 2005 C201298
FED AID NO NHS-74(69)

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.483 MI

PHILLIPS & JORDAN, INC. TAYLOR & MURPHY CONSTRUCTION

KNOXVILLE,  TN ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 220000.00 228000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 200000.00 413786.93 824100.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1.00 1.00 4840.00 4840.00 4280.00 4280.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  180,500 CY  7.00 1263500.00 9.41 1698505.00 6.96 1256280.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  500 CY  7.00 3500.00 9.68 4840.00 20.00 10000.00UNDERCUT EXCAVATION
0006 0106000000-E 230  57,200 CY  7.50 429000.00 0.96 54912.00 7.82 447304.00BORROW EXCAVATION
0007 0134000000-E 240  60 CY  10.00 600.00 16.94 1016.40 18.00 1080.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  220 TON 26.00 5720.00 46.09 10139.80 25.00 5500.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  440 LF  34.00 14960.00 35.50 15620.00 32.40 14256.0015" RC PIPE CULV III
0010 0372000000-E 310  420 LF  40.00 16800.00 40.21 16888.20 38.86 16321.2018" RC PIPE CULV III
0011 0378000000-E 310  240 LF  48.00 11520.00 58.84 14121.60 54.30 13032.0024" RC PIPE CULV III
0012 0384000000-E 310  680 LF  60.00 40800.00 95.57 64987.60 74.50 50660.0030" RC PIPE CULV III
0013 0708000000-E 310  120 LF  50.00 6000.00 32.22 3866.40 34.10 4092.0015" BCCSP B 0.064"
0014 0714000000-E 310  40 LF  55.00 2200.00 39.47 1578.80 40.60 1624.0018" BCCSP B 0.064"
0015 0806000000-E 310  5 EA  300.00 1500.00 317.55 1587.75 440.00 2200.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  38 LF  13.00 494.00 36.30 1379.40 22.00 836.00PIPE REMOVAL
0017 1693000000-E 654  425 TON 120.00 51000.00 163.30 69402.50 130.00 55250.00ASPH PLT MIX PVMT REPAIR
0018 2022000000-E 815  56 CY  10.00 560.00 12.10 677.60 1.00 56.00SUBDRAIN EXCAVATION
0019 2033000000-E 815  42 CY  50.00 2100.00 66.16 2778.72 30.00 1260.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E 815  250 LF  5.00 1250.00 6.51 1627.50 19.30 4825.006" PERF SUBDRN PIPE
0021 2055000000-E 815  9 EA  50.00 450.00 42.45 382.05 35.00 315.006" SUBDRN Y,T,OR L
0022 2066000000-N 815  1 EA  100.00 100.00 300.84 300.84 220.00 220.00CONC PAD SUBDRN OUTLET
0023 2077000000-E 815  6 LF  10.00 60.00 14.37 86.22 16.00 96.006" OUTLET PIPE (SUBDRNS)
0024 2275000000-E SP   35 CY  200.00 7000.00 243.09 8508.15 225.00 7875.00FLOWABLE FILL
0025 2286000000-N 840  16 EA  1600.00 25600.00 2216.16 35458.56 1480.00 23680.00MASNRY DRAINAGE STRUCT
0026 2308000000-E 840 6.01 LF  600.00 3606.00 933.12 5608.05 325.00 1953.25MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  3 EA  550.00 1650.00 658.25 1974.75 470.00 1410.00FRAME W/2GRTS 840.16 STD
0028 2364200000-N 840  3 EA  550.00 1650.00 664.75 1994.25 470.00 1410.00FRAME W/2GRTS 840.20 STD
0029 2365000000-N 840  10 EA  550.00 5500.00 651.74 6517.40 470.00 4700.00FRAME W/2GRTS 840.22 STD
0030 2619000000-E 850  11 SY  200.00 2200.00 66.63 732.93 38.00 418.004" CONCRETE PAVED DITCH
0031 2724000000-E 857  390 LF  70.00 27300.00 86.12 33586.80 91.00 35490.00PC REINF BARRIER SNGL FC
0032 3030000000-E 862  250 LF  13.00 3250.00 16.21 4052.50 15.00 3750.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  34.00 170.00 46.66 233.30 42.70 213.50ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   1 EA  1800.00 1800.00 2006.21 2006.21 1820.00 1820.00GR ANCHOR TYPE 350
0035 3317000000-N 862  1 EA  1400.00 1400.00 1539.65 1539.65 1400.00 1400.00GR ANCHOR TYPE B-77
0036 3503000000-E 866  1,200 LF  1.85 2220.00 2.92 3504.00 2.70 3240.00WOVEN WIRE FENCE 47" FAB
0037 3509000000-E 866  75 EA  22.00 1650.00 16.57 1242.75 15.10 1132.504" TIMBER POSTS 7'-6"LONG
0038 3515000000-E 866  25 EA  35.00 875.00 36.16 904.00 32.90 822.505" TIMBER POSTS 8'-0"LONG
0039 3628000000-E 876  150 TON 40.00 6000.00 49.93 7489.50 31.00 4650.00PLAIN RIP RAP, CLASS I
0040 3656000000-E 876  350 SY  3.00 1050.00 1.63 570.50 3.00 1050.00FILTER FABRIC FOR DRAINGE



NOV 15, 2005 02:15 PM

TIP NO R-4733 2:00 PM 5 /  6 005

HAYWOOD

36664.3.1

NOV 15 2005 C201298
FED AID NO NHS-74(69)

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.483 MI

PHILLIPS & JORDAN, INC. TAYLOR & MURPHY CONSTRUCTION

KNOXVILLE,  TN ASHEVILLE,  NC

0041 3984000000-E SP   12,500 SF  23.00 287500.00 46.85 585625.00 1.00 12500.00GENERIC WALL ITEM (SF)
TEMPORARY SOIL NAIL WALL

0042 4412000000-E SP   530 SF  10.00 5300.00 7.29 3863.70 17.20 9116.00WORK ZONE SIGNS (STAT)
0043 4412100000-E SP   128 SF  30.00 3840.00 17.81 2279.68 21.40 2739.20WORK ZONE SIGNS (PORT)
0044 4415000000-N 1115  2 EA  250.00 500.00 2420.00 4840.00 3430.00 6860.00FLASHING ARROW PNL TYPE C
0045 4420000000-N 1120  2 EA  30000.00 60000.00 6050.00 12100.00 9200.00 18400.00CHANGEABLE MESSAGE SIGN
0046 4425000000-N 1125  2 EA  20.00 40.00 10.43 20.86 53.00 106.00WARNING FLAG SETS
0047 4430000000-N 1130  159 EA  50.00 7950.00 56.42 8970.78 140.00 22260.00DRUMS
0048 4455000000-N 1150  40 MD  200.00 8000.00 163.35 6534.00 198.00 7920.00FLAGGER
0049 4465000000-N 1160  2 EA  10000.00 20000.00 10264.32 20528.64 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0050 4480000000-N 1165  2 EA  250.00 500.00 12552.24 25104.48 9800.00 19600.00TRUCK MTD IMP ATTN 60 MPH
0051 4500000000-E 1170  980 LF  6.00 5880.00 16.94 16601.20 5.00 4900.00RESET PORT CONC BARRIER
0052 4590000000-E SP   1,210 LF  13.00 15730.00 24.20 29282.00 20.00 24200.00GENERIC TRAFFIC CONTROL ITEM (LF)

PORTABLE CONC BARRIER (DEPT   FURNISHED)
0053 6000000000-E 1605  1,330 LF  3.10 4123.00 4.01 5333.30 4.80 6384.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  75 TON 40.00 3000.00 47.60 3570.00 29.00 2175.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  900 TON 40.00 36000.00 47.60 42840.00 30.00 27000.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  435 TON 40.00 17400.00 40.04 17417.40 28.00 12180.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 10.5 ACR 800.00 8400.00 933.12 9797.76 840.00 8820.00TEMPORARY MULCHING
0058 6018000000-E 1620  350 LB  6.00 2100.00 7.00 2450.00 6.40 2240.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 1.5 TON 2000.00 3000.00 2332.80 3499.20 2100.00 3150.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  170 LF  15.00 2550.00 19.91 3384.70 24.60 4182.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  3 EA  200.00 600.00 262.72 788.16 230.00 690.00INLET PROTCN @ SLOPE DRNS
0062 6029000000-E SP   35 LF  5.00 175.00 3.68 128.80 10.50 367.50SAFETY FENCE
0063 6030000000-E 1630  4,385 CY  3.75 16443.75 7.26 31835.10 14.00 61390.00SILT EXCAVATION
0064 6036000000-E 1631  29,180 SY  1.85 53983.00 2.16 63028.80 1.96 57192.80MATTING FOR EROS CONTROL
0065 6042000000-E 1632  320 LF  4.00 1280.00 25.96 8307.20 4.82 1542.401/4" HARDWARE CLOTH
0066 6084000000-E 1660 22.5 ACR 1695.00 38137.50 1977.05 44483.63 1780.00 40050.00SEEDING AND MULCHING
0067 6087000000-E 1660  6 ACR 100.00 600.00 116.64 699.84 105.00 630.00MOWING
0068 6090000000-E 1661  100 LB  12.00 1200.00 14.00 1400.00 12.64 1264.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 3000.00 750.00 3499.20 874.80 3183.00 795.75FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  250 LB  6.00 1500.00 7.00 1750.00 6.40 1600.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665  17 TON 600.00 10200.00 699.84 11897.28 630.25 10714.25FERTILIZER TOPDRESSING
0072 6109000000-E SP  0.05 ACR 8000.00 400.00 9331.20 466.56 8400.00 420.00SPECIAL SEED UND GR FESCUE/BLGRS
0073 6114000000-N SP   1 HR  150.00 150.00 174.96 174.96 160.00 160.00SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  150.00 1200.00 174.96 1399.68 182.00 1456.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670  6 ACR 1200.00 7200.00 1399.68 8398.08 1261.00 7566.00REFORESTATION
0076 8800000000-N SP  Lump Sum 1400000.00 857396.52 1146350.00MSE RET WALL STA *********

(38+00.00)

 

    TOTAL 4390668.25 TOTAL 4556320.72 TOTAL 4577522.85CONTRACT TOTAL



NOV 15, 2005 02:15 PM

TIP NO R-4733 2:00 PM 6 /  6 005

HAYWOOD

36664.3.1

NOV 15 2005 C201298
FED AID NO NHS-74(69)

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

 

0.483 MI

  

 

    SUB-TOTAL 4390668.25 SUB-TOTAL 4556320.72 SUB-TOTAL 4577522.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2948889.00YOUNG & MCQUEEN GRADING CO., INC.
     2  2958886.20TENNOCA CONSTRUCTION CO.
     3  4118889.85W. C. ENGLISH, INC.
     4  4390668.25R.E. BURNS & SONS CO., INC.
     5  4556320.72PHILLIPS & JORDAN, INC.
     6  4577522.85TAYLOR & MURPHY CONSTRUCTION


